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          CALL ORDER   : 140                                              CONTRACT ID  : R -30260-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                       2,242.000        SYS 

  11  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             1.000        EACH 

  12  203-02000           EXCAVATION, COMMON                                                     3,277.000        CYS 

  13  203-02131           EXPLORATORY EXCAVATION                                                   315.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                  10,561.000        LFT 

  16  205-09543           NO. 2 STONE                                                            1,245.000        TON 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              766.000        SYS 

  18  207-08266           SUBGRADE TREATMENT, TYPE III                                           9,562.000        SYS 

  19  211-09266           STRUCTURE BACKFILL, TYPE 3                                                35.000        CYS 

  20  211-09267           STRUCTURE BACKFILL, TYPE 4                                                30.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        6,181.000        TON 

  22  304-07489           HMA PATCHING, TYPE A                                                      82.000        TON 

  23  304-07490           HMA PATCHING, TYPE B                                                     467.000        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  25  502-06627           PCCP, 6 IN.                                                              829.000        SYS 

  26  502-11543           PCCP, 4 IN.                                                               42.000        SYS 

  27  506-06333           PCCP PATCHING, FULL DEPTH                                                801.000        SYS 

  28  603-93373           FENCE PEDESTRIAN                                                         254.000        LFT 

  29  604-05528           HMA FOR SIDEWALK                                                       1,679.000        TON 

  30  604-06070           SIDEWALK, CONCRETE                                                        29.000        SYS 

  31  604-07894           CURB RAMP, CONCRETE, A                                                    51.000        SYS 

  32  604-07900           CURB RAMP, CONCRETE, F                                                    72.000        SYS 

  33  604-11738           DETECTABLE WARNING ELEMENT                                               192.000        LFT 

  34  605-06120           CURB, CONCRETE                                                         1,333.000        LFT 

  35  605-06215           CENTER CURB, D CONCRETE                                                    7.000        LFT 

  36  605-52807           CURB AND GUTTER, COMBINED                                                743.000        LFT 

  37  610-07486           HMA FOR APPROACHES, TYPE A                                                19.000        TON 

  38  610-07487           HMA FOR APPROACHES, TYPE B                                               154.000        TON 

  39  610-09108           PCCP FOR APPROACHES, 9 IN.                                               499.000        SYS 

  40  615-06495           RIGHT-OF-WAY MARKER, RESET                                                 2.000        EACH 

  41  616-02320           GEOTEXTILES                                                            1,033.000        SYS 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  43  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   13,131.000        SYS 

  44  621-06560           MULCHED SEEDING U                                                     13,131.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  46  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  3.000        CYS 

  47  702-51015           CONCRETE, B, FOOTINGS                                                      2.300        CYS 

  48  703-06028           REINFORCING BARS                                                         128.000        LBS 

  49  712-08257           PREFABRICATED                                                         LUMP              LUMP 
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  50  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           230.000        LFT 

  51  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            15.000        LFT 

  52  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       9.000        EACH 

  53  720-07309           TRENCH DRAIN                                                              63.000        LFT 

  54  720-44296           INLET, CAP                                                                 4.000        EACH 

  55  720-45030           INLET, E7                                                                  3.000        EACH 

  56  720-45035           INLET, F7                                                                  1.000        EACH 

  57  720-45045           INLET, J10                                                                 1.000        EACH 

  58  720-45055           INLET, M10                                                                 1.000        EACH 

  59  732-11810           MODULAR BLOCK WALL                                                       848.000        SFT 

  60  732-11811           MODULAR BLOCK WALL ERECTION                                              848.800        SFT 

  61  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  62  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  66  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 

  67  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 

  68  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 

  69  802-04314           SIGN                                                                      46.000        EACH 

  70  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        126.000        LFT 

  71  802-07060           SIGN, SHEET, RELOCATE                                                     13.000        EACH 

  72  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       43.000        SFT 

  73  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       51.000        SFT 

  74  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   1.000        EACH 

  75  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 14.000        EACH 

  76  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             14.000        EACH 

  77  805-04148           STRAIN POLE, RELOCATE                                                      1.000        EACH 

  78  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 3.000        EACH 

  79  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     3.000        EACH 

  80  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     1.000        EACH 

  81  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           14.000        EACH 

  82  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  83  805-78420           DISCONNECT HANGER                                                          2.000        EACH 

  84  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,429.000        LFT 

  85  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                2,319.000        LFT 

  86  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                2,441.000        LFT 

  87  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  491.000        LFT 

  88  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         116.000        LFT 

  89  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

  90  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            590.000        LFT 

  91  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              11.000        EACH 

  92  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        492.000        LFT 

  93  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,733.000        LFT 

  94  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 

  95  808-05929           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       836.000        LFT 

  96  808-06368           TRANSVERSE MARKING, REMOVE                                               211.000        LFT 

  97  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           24.000        LFT 

  98  808-10074           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                   1,656.000        LFT 
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  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

  99  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              277.000        LFT 

 100  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 150                                              CONTRACT ID  : R -33308-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02279           CURB AND GUTTER, REMOVE                                                   32.000        LFT 

  11  202-96133           PIPE, REMOVE                                                              55.000        LFT 

  12  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                     1,578.000        CYS 

  14  203-02070           BORROW                                                                 1,456.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     42.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 9.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   4,180.000        LFT 

  18  205-09543           NO. 2 STONE                                                              200.000        TON 

  19  206-93520           TEMPORARY SHEET PILING                                                   220.000        SFT 

  20  211-09265           STRUCTURE BACKFILL, TYPE 2                                               202.000        CYS 

  21  211-09266           STRUCTURE BACKFILL, TYPE 3                                               260.000        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,325.000        TON 

  23  304-07489           HMA PATCHING, TYPE A                                                       5.000        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  25  603-93373           FENCE PEDESTRIAN                                                          56.000        LFT 

  26  604-05528           HMA FOR SIDEWALK                                                         639.000        TON 

  27  604-07901           CURB RAMP, CONCRETE, G                                                    89.000        SYS 

  28  605-06120           CURB, CONCRETE                                                            40.000        LFT 

  29  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  31  621-06560           MULCHED SEEDING U                                                      5,500.000        SYS 

  32  621-06570           TOPSOIL                                                                  550.000        CYS 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  35  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  37  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  38  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  39  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  40  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 68.100        CYS 

  41  702-51015           CONCRETE, B, FOOTINGS                                                     85.200        CYS 

  42  703-06028           REINFORCING BARS                                                      32,125.000        LBS 

  43  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  45  715-03475           SAFETY METAL END SECTION, 4:1, DIA 15 IN.                                  7.000        EACH 

  46  715-03487           SAFETY METAL END SECTION, 4:1, DIA 30 IN.                                  2.000        EACH 

  47  715-03584           SAFETY METAL END SECTION, 4:1, DIA 18 IN.                                  4.000        EACH 

  48  715-04611           SAFETY METAL END SECTION, 4:1, DIA 12 IN.                                  1.000        EACH 

  49  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            20.000        LFT 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            250.000        LFT 

  51  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           210.000        LFT 

  52  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           148.000        LFT 

  53  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            44.000        LFT 

  54  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    25.000        TON 

  55  718-52610           AGGREGATE FOR UNDERDRAINS                                                 37.000        CYS 

  56  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               223.000        SYS 

  57  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       6.000        EACH 

  58  720-04721           MANHOLE, K                                                                 2.000        EACH 

  59  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  60  720-90017           INLET, J                                                                   2.000        EACH 

  61  720-94157           MANHOLE, C                                                                 6.000        EACH 

  62  731-03915           ARCHITECTURAL SURFACE TREATMENT                                        2,070.000        SFT 

  63  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         40.000        LFT 

  66  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

  67  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          2.000        EACH 

  68  807-98469           PULL BOX                                                                   1.000        EACH 

  69  808-10099           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     412.000        LFT 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -33712-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHACNEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-06587           CLEARING AND GRUBBING                                                      1.560        ACRE 

  10  203-02000           EXCAVATION, COMMON                                                     4,042.000        CYS 

  11  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  12  205-06937           TEMPORARY SILT FENCE                                                   9,139.000        LFT 

  13  205-09543           NO. 2 STONE                                                              200.000        TON 

  14  205-11587           TEMPORARY GEOTEXTILE                                                     470.000        SYS 

  15  205-11591           TEMPORARY SEED MIXTURE                                                   600.000        LBS 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                              671.000        SYS 

  17  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,016.000        SYS 

  18  207-09895           SUBGRADE TREATMENT, TYPE V                                             1,474.000        SYS 

  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                                56.000        CYS 

  20  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,830.000        TON 

  21  304-07489           HMA PATCHING, TYPE A                                                      16.000        TON 

  22  402-05498           HMA FOR PARKING AREA                                                     141.000        TON 

  23  406-05520           ASPHALT FOR TACK COAT                                                      1.800        TON 

  24  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 

  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     18.000        LFT 

  26  603-06040           FENCE, FARM FIELD, 47 IN.                                              2,175.000        LFT 

  27  604-05528           HMA FOR SIDEWALK                                                       1,205.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                        13.000        SYS 

  29  604-11738           DETECTABLE WARNING ELEMENT                                                22.000        LFT 

  30  605-90726           CURB, CONCRETE, DEPRESSED                                                 65.000        LFT 

  31  616-02320           GEOTEXTILES                                                               15.000        SYS 

  32  616-06406           RIPRAP, REVETMENT                                                         15.000        SYS 

  33  618-04181           BICYCLE RACK                                                               2.000        EACH 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  35  621-06545           FERTILIZER                                                                 0.800        TON 

  36  621-06553           SEED MIXTURE R                                                           340.000        LBS 

  37  621-06565           MULCHING MATERIAL                                                         14.000        TON 

  38  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  39  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  40  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      7.000        MOS 

  43  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 

  44  715-04987           CONNECTION                                                                 1.000        EACH 

  45  715-04994           METER                                                                      1.000        EACH 

  46  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            25.000        LFT 

  47  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            28.000        LFT 

  48  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            47.000        LFT 

  49  715-05711           PIPE, SANITARY SEWER, 6 IN.                                              125.000        LFT 
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  50  715-11896           WATER SERVICE CONNECTION                                                   1.000        EACH 

  51  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          3.000        EACH 

  52  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  53  715-96629           WATER SERVICE LINE, 1 IN                                                  80.000        LFT 

  54  718-04986           CLEANOUT                                                                   2.000        EACH 

  55  720-45030           INLET, E7                                                                  1.000        EACH 

  56  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  59  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  60  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       60.400        SFT 

  61  802-76065           SIGN POST, B                                                             172.700        LFT 

  62  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        50.000        LFT 

  63  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                          60.000        LFT 

  64  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN.                                          133.000        LFT 

  65  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               12.000        LFT 

  66  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -34518-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02250           TREE 10 IN., REMOVE                                                       14.000        EACH 

  11  201-02255           TREE 18 IN., REMOVE                                                        7.000        EACH 

  12  201-02260           TREE 30 IN., REMOVE                                                        1.000        EACH 

  13  201-02270           TREE 60 IN., REMOVE                                                        1.000        EACH 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                          62.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                     2,705.000        CYS 

  17  203-02070           BORROW                                                                   425.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                45.000        EACH 

  19  205-06934           TEMPORARY MULCH                                                           10.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   5,522.000        LFT 

  21  205-09543           NO. 2 STONE                                                              200.000        TON 

  22  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          60.000        LFT 

  23  205-11591           TEMPORARY SEED MIXTURE                                                   725.000        LBS 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,225.000        SYS 

  25  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          12,719.000        SYS 

  26  211-02050           B BORROW                                                               1,950.000        CYS 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                             5,098.000        CYS 

  28  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,100.000        CYS 

  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,120.000        TON 

  30  303-01180           COMPACTED AGGREGATE NO. 53                                                47.000        TON 

  31  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                        30.000        TON 

  32  304-07491           HMA PATCHING, TYPE C                                                      25.000        TON 

  33  306-08043           MILLING, TRANSITION                                                      100.000        SYS 

  34  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        680.000        TON 

  35  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,125.000        TON 

  36  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  37  604-06070           SIDEWALK, CONCRETE                                                       790.000        SYS 

  38  604-07901           CURB RAMP, CONCRETE, G                                                    22.000        SYS 

  39  605-06140           CURB AND GUTTER, CONCRETE                                              4,618.000        LFT 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                               163.000        TON 

  41  610-08446           PCCP FOR APPROACHES, 6 IN.                                               945.000        SYS 

  42  610-09108           PCCP FOR APPROACHES, 9 IN.                                               213.000        SYS 

  43  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                            13.000        EACH 

  44  611-08233           MAILBOX ASSEMBLY, DOUBLE RESET                                             1.000        EACH 

  45  616-02320           GEOTEXTILES                                                              470.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                          9.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  48  621-06545           FERTILIZER                                                                 1.000        TON 

  49  621-06553           SEED MIXTURE R                                                           173.000        LBS 
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  50  621-06554           SEED MIXTURE U                                                           211.000        LBS 

  51  621-06565           MULCHING MATERIAL                                                          5.000        TON 

  52  621-06567           WATER                                                                      3.000        kGAL 

  53  621-06570           TOPSOIL                                                                1,380.000        CYS 

  54  621-06574           SODDING                                                                1,346.000        SYS 

  55  621-06575           SODDING, NURSERY                                                         705.000        SYS 

  56  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 50.000        EACH 

  57  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  58  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  59  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  60  714-11086           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             17.000        LFT 

  61  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             85.000        LFT 

  62  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           157.000        LFT 

  63  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                              5.000        LFT 

  64  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                            124.000        LFT 

  65  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           704.000        LFT 

  66  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            83.000        LFT 

  67  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            26.000        LFT 

  68  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,653.000        LFT 

  69  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         2,504.000        LFT 

  70  715-09064           VIDEO INSPECTION FOR PIPE                                              5,345.000        LFT 

  71  715-11665           PIPE END SECTION, DIAMETER 6 IN.                                           1.000        EACH 

  72  715-11896           WATER SERVICE CONNECTION                                                  10.000        EACH 

  73  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          3.000        EACH 

  74  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

  75  720-01092           MANHOLE, J15 MODIFIED                                                     14.000        EACH 

  76  720-04682           INLET                                                                     11.000        EACH 

  77  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  78  720-45410           MANHOLE, C4                                                                1.000        EACH 

  79  720-90129           MANHOLE, J2                                                                1.000        EACH 

  80  720-95422           MANHOLE, J4                                                                6.000        EACH 

  81  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 

  82  720-98174           INLET, B15                                                                 9.000        EACH 

  83  720-98555           INLET, C15                                                                10.000        EACH 

  84  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  85  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

  86  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  87  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  89  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  90  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         98.000        LFT 

  91  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                         31.000        LFT 

  92  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS               15.000        SFT 

  93  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       15.000        SFT 

  94  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               16.000        SFT 

  95  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       45.000        SFT 

  96  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       144.000        LFT 

  97  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 255.000        LFT 

  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,339.000        LFT 
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  99  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              124.000        LFT 

 100  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                611.000        LFT 

 101  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               100.000        LFT 
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  SECTION NO. 0001    SAFE ROUTES TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         383.000        SYS 

  10  202-02279           CURB AND GUTTER, REMOVE                                                1,976.000        LFT 

  11  202-52710           SIDEWALK CONCRETE, REMOVE                                              1,583.000        SYS 

  12  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       254.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                         119.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                     724.000        LFT 

  17  205-09543           NO. 2 STONE                                                              100.000        TON 

  18  205-11587           TEMPORARY GEOTEXTILE                                                     235.000        SYS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              429.000        SYS 

  20  604-06070           SIDEWALK, CONCRETE                                                     1,611.000        SYS 

  21  604-08086           CURB RAMP, CONCRETE                                                       10.000        SYS 

  22  605-06125           CURB, CONCRETE, MODIFIED                                               1,565.000        LFT 

  23  605-06125           CURB, CONCRETE, MODIFIED                                                  77.000        LFT 

  24  610-08446           PCCP FOR APPROACHES, 6 IN.                                               394.000        SYS 

  25  610-09108           PCCP FOR APPROACHES, 9 IN.                                                35.000        SYS 

  26  618-04181           BICYCLE RACK                                                              18.000        EACH 

  27  618-06192           WALL                                                                     134.000        LFT 

  28  621-06567           WATER                                                                      7.000        kGAL 

  29  621-06575           SODDING, NURSERY                                                       1,659.000        SYS 

  30  622-04990           LANDSCAPE EDGING                                                          33.000        LFT 

  31  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  33  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  34  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  35  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  802-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 

  38  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             2.000        EACH 

  39  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       32.000        SFT 

  40  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              4.000        EACH 

  41  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     4.000        EACH 

  42  805-11771           SIGNAL POLE, PEDESTAL, 16 FT                                               4.000        EACH 

  43  808-06368           TRANSVERSE MARKING, REMOVE                                                41.000        LFT 

  44  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       57.000        LFT 

  45  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                  252.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         4.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  10  202-05571           TESTING FOR WASTES                                                         1.000        EACH 

  11  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                      102.000        CYS 

  12  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                   102.000        CYS 

  13  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                     102.000        CYS 

  14  202-11873           REGULATED MATERIALS, DISPOSE, TYPE Y                                      50.000        GAL 

  15  202-99080           CONCRETE, REMOVE                                                          52.000        CYS 

  16  203-02000           EXCAVATION, COMMON                                                       244.000        CYS 

  17  203-08607           LINEAR GRADING                                                           200.000        LFT 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     21.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 

  20  205-09543           NO. 2 STONE                                                               70.000        TON 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,610.000        SYS 

  22  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,610.000        SYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 8.000        CYS 

  24  214-11796           GEOGRID, TYPE IB                                                       1,610.000        SYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          560.000        TON 

  26  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 

  27  502-06457           PCCP, 9 IN.                                                               50.000        SYS 

  28  502-06627           PCCP, 6 IN.                                                               68.000        SYS 

  29  502-11543           PCCP, 4 IN.                                                               16.000        SYS 

  30  603-06060           FENCE, FARM FIELD, RESET                                                  20.000        LFT 

  31  604-05528           HMA FOR SIDEWALK                                                         471.000        TON 

  32  604-06070           SIDEWALK, CONCRETE                                                         8.000        SYS 

  33  604-07092           BED COURSE MATERIAL                                                        1.000        TON 

  34  604-07902           CURB RAMP, CONCRETE, H                                                     5.000        SYS 

  35  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       20.000        LFT 

  36  616-02320           GEOTEXTILES                                                               20.000        SYS 

  37  616-06451           RIPRAP, UNIFORM                                                           20.000        TON 

  38  618-03812           BENCH                                                                      1.000        EACH 

  39  618-04181           BICYCLE RACK                                                               2.000        EACH 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  41  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      581.000        SYS 

  42  621-02770           EROSION CONTROL BLANKET                                                  255.000        SYS 

  43  621-06545           FERTILIZER                                                                 0.200        TON 

  44  621-06553           SEED MIXTURE R                                                            72.000        LBS 

  45  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  46  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 14.000        EACH 

  47  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 

  48  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  49  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
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  50  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            30.000        LFT 

  51  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            48.000        LFT 

  52  715-09064           VIDEO INSPECTION FOR PIPE                                              1,360.000        LFT 

  53  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          2.000        EACH 

  54  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

  55  715-92874           PIPE ENCASEMENT                                                          110.000        LFT 

  56  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  57  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  58  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  60  801-07119           BARRICADE, III-B                                                          36.000        LFT 

  61  801-92448           CONSTRUCTION SIGNS MOBILE                                                240.000        DAY 

  62  802-03896           BOLLARD                                                                    4.000        EACH 

  63  802-03896           BOLLARD                                                                    1.000        EACH 

  64  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           80.000        LFT 

  65  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  66  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       27.000        SFT 

  67  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        124.000        LFT 

  68  808-75015           LINE, PAINT, SOLID, WHITE, 12 IN.                                          6.000        LFT 
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  SECTION NO. 0001    CURVE CORRECTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     2,018.000        CYS 

  12  203-02010           EXCAVATION, ROCK                                                       6,115.000        CYS 

  13  203-02070           BORROW                                                                 7,802.000        CYS 

  14  203-02132           EXPLORATORY DRILLING                                                     120.000        LFT 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     25.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                15.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   3,790.000        LFT 

  18  207-08262           SUBGRADE TREATMENT, TYPE I                                             2,023.000        SYS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              112.000        SYS 

  20  207-08268           SUBGRADE TREATMENT, TYPE IV                                            2,521.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                              263.000        SYS 

  22  211-09266           STRUCTURE BACKFILL, TYPE 3                                               414.000        CYS 

  23  211-09268           STRUCTURE BACKFILL, TYPE 5                                                42.000        CYS 

  24  214-11796           GEOGRID, TYPE IB                                                         541.000        SYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        4,100.000        TON 

  26  304-07490           HMA PATCHING, TYPE B                                                       3.000        TON 

  27  304-07493           WIDENING WITH HMA, TYPE B                                                115.000        TON 

  28  305-07463           PCC BASE PATCHING, 8 IN.                                                  36.000        SYS 

  29  306-08599           MILLING, ASPHALT, 1/2 IN.                                              1,618.000        SYS 

  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        445.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  595.000        TON 

  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          425.000        TON 

  33  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              160.000        TON 

  34  406-05521           ASPHALT FOR TACK COAT                                                  1,618.000        SYS 

  35  601-01625           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1                              1.000        EACH 

  36  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                       806.000        LFT 

  37  601-02241           GUARDRAIL, REMOVE                                                      1,214.000        LFT 

  38  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    320.000        LFT 

  40  603-97461           TEMPORARY FENCE                                                          160.000        LFT 

  41  604-05528           HMA FOR SIDEWALK                                                         318.000        TON 

  42  604-06070           SIDEWALK, CONCRETE                                                        15.000        SYS 

  43  605-06150           CURB AND GUTTER, C, CONCRETE                                           1,325.000        LFT 

  44  610-07487           HMA FOR APPROACHES, TYPE B                                                 9.000        TON 

  45  610-08446           PCCP FOR APPROACHES, 6 IN.                                                54.000        SYS 

  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  47  615-06505           MONUMENT, B                                                                8.000        EACH 

  48  615-06510           MONUMENT, C                                                                1.000        EACH 

  49  616-02320           GEOTEXTILES                                                              161.000        SYS 
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  50  616-05688           RIPRAP, CLASS 1                                                           22.000        TON 

  51  616-06405           RIPRAP, REVETMENT                                                         26.000        TON 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  53  621-02770           EROSION CONTROL BLANKET                                                8,328.000        SYS 

  54  621-06545           FERTILIZER                                                                 2.000        TON 

  55  621-06570           TOPSOIL                                                                  212.000        CYS 

  56  621-09867           MULCHED SEEDING                                                       12,739.000        SYS 

  57  622-03672           TREE PROTECTION AND TRIMMING                                          LUMP              LUMP 

  58  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                290.000        EACH 

  59  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  61  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  62  701-51195           PILE, STEEL H HP 12 X 53                                                 120.000        LFT 

  63  702-44240           CONCRETE, A, STRUCTURES                                                   12.000        CYS 

  64  703-06029           REINFORCING BARS, EPOXY COATED                                         2,100.000        LBS 

  65  711-04845           BRIDGE STEEL TRUSS PRE-ENGINEERED                                     LUMP              LUMP 

  66  715-02398           SAFETY METAL END SECTION, 6:1, DIA 36 IN.                                  1.000        EACH 

  67  715-02629           SAFETY METAL END SECTION, 6:1, DIA 18 IN.                                  1.000        EACH 

  68  715-02630           SAFETY METAL END SECTION, 6:1, DIA 24 IN.                                  1.000        EACH 

  69  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            61.000        LFT 

  70  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          1,888.000        LFT 

  71  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            20.000        LFT 

  72  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            50.000        LFT 

  73  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            12.000        LFT 

  74  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,190.000        LFT 

  75  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            10.000        LFT 

  76  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           137.000        LFT 

  77  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          2.000        EACH 

  78  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          4.000        EACH 

  79  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

  80  718-52610           AGGREGATE FOR UNDERDRAINS                                                 70.000        CYS 

  81  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               873.000        SYS 

  82  720-45030           INLET, E7                                                                  4.000        EACH 

  83  720-45416           MANHOLE, E4                                                                2.000        EACH 

  84  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      5.000        EACH 

  85  720-98555           INLET, C15                                                                 9.000        EACH 

  86  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  89  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  90  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  92  801-07119           BARRICADE, III-B                                                         250.000        LFT 

  93  802-03896           BOLLARD                                                                    1.000        EACH 

  94  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          137.000        LFT 

  95  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         15.000        EACH 

  96  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 

  97  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       53.000        SFT 

  98  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        3.000        SFT 
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          CALL ORDER   : 214                                              CONTRACT ID  : R -36164-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CURVE CORRECTION 

 

  99  804-06725           DELINEATOR WITH POST, D1                                                  23.000        EACH 

 100  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,850.000        LFT 

 101  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       35.000        LFT 

 102  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN.                                       3,450.000        LFT 

 103  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       34.000        EACH 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -38344-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION, RAILROAD CROSSING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                   100.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                     2,265.000        CYS 

  13  203-02010           EXCAVATION, ROCK                                                       2,755.000        CYS 

  14  203-02070           BORROW                                                                    50.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  16  205-06934           TEMPORARY MULCH                                                            3.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                     780.000        LFT 

  18  205-09543           NO. 2 STONE                                                              100.000        TON 

  19  205-11591           TEMPORARY SEED MIXTURE                                                   145.000        LBS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                               46.600        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,159.000        SYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                               403.000        CYS 

  23  211-09266           STRUCTURE BACKFILL, TYPE 3                                               345.000        CYS 

  24  214-11796           GEOGRID, TYPE IB                                                         579.000        SYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          401.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               99.000        SYS 

  27  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        104.000        TON 

  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  139.000        TON 

  29  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          166.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  827.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             772.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   827.000        LFT 

  33  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               20.000        TON 

  34  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  35  601-90027           GUARDRAIL, WOOD BEAM                                                      16.000        LFT 

  36  603-93373           FENCE PEDESTRIAN                                                         454.000        LFT 

  37  604-03643           BRICK PAVERS                                                              94.000        SYS 

  38  604-06070           SIDEWALK, CONCRETE                                                       718.000        SYS 

  39  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 

  40  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 

  41  604-07903           CURB RAMP, CONCRETE, K                                                     5.000        SYS 

  42  604-10013           PERMEABLE UNIT PAVERS                                                  1,600.000        SFT 

  43  605-06120           CURB, CONCRETE                                                           817.000        LFT 

  44  610-07488           HMA FOR APPROACHES, TYPE C                                                46.000        TON 

  45  610-08446           PCCP FOR APPROACHES, 6 IN.                                                23.000        SYS 

  46  615-06490           RIGHT-OF-WAY MARKER                                                        5.000        EACH 

  47  616-06451           RIPRAP, UNIFORM                                                           14.000        TON 

  48  616-07266           COIR ROLL                                                                 48.000        LFT 



  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -38344-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION, RAILROAD CROSSING 

 

  50  621-04316           SPADE EDGE                                                               310.000        LFT 

  51  621-06560           MULCHED SEEDING U                                                      2,335.000        SYS 

  52  621-06570           TOPSOIL                                                                  779.000        CYS 

  53  621-08538           MULCH                                                                     13.000        CYS 

  54  622-05644           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 TO 72 IN.                            5.000        EACH 

  55  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    4.000        EACH 

  56  622-05654           PLANT, PERENNIAL                                                         122.000        EACH 

  57  622-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 

  58  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  59  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  60  714-05562           RETAINING WALL                                                         1,432.000        SFT 

  61  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            79.000        LFT 

  62  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           513.000        LFT 

  63  715-05327           PIPE, TYPE 2, DEFORMED, MIN. AREA 1.83 SFT                                 2.000        LFT 

  64  715-09064           VIDEO INSPECTION FOR PIPE                                                592.000        LFT 

  65  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  66  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  67  720-07309           TRENCH DRAIN                                                              18.000        LFT 

  68  720-12047           UNDERGROUND STORMWATER RETENTION SYSTEM                               LUMP              LUMP 

  69  720-45410           MANHOLE, C4                                                               10.000        EACH 

  70  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

  73  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  74  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  77  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          104.000        LFT 

  78  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       22.800        SFT 

  79  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       37.500        SFT 

  80  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                        7.500        SFT 

  81  805-10029           CONDUIT, PVC, 1.25 IN.                                                 2,155.000        LFT 

  82  807-02191           HANDHOLE LIGHTING                                                          3.000        EACH 

  83  807-04653           LIGHTING FOUNDATION                                                       10.000        EACH 

  84  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        215.000        LFT 

  85  807-11712           WIRE, NO. 6 COPPER, 1/C                                                  825.000        LFT 

  86  807-86810           SERVICE POINT, II                                                          1.000        EACH 

  87  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       3.000        EACH 

  88  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       154.000        LFT 

  89  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 

  90  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 528.000        LFT 

  91  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 17.000        LFT 

  92  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         1,229.000        LFT 

  93  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                684.000        LFT 

  94  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              127.000        LFT 

  95  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -39045-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                112.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                       372.000        CYS 

  14  203-02070           BORROW                                                                     6.000        CYS 

  15  203-08607           LINEAR GRADING                                                         4,270.000        LFT 

  16  205-09543           NO. 2 STONE                                                              240.000        TON 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,032.000        SYS 

  18  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          480.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                     404.000        TON 

  20  304-07491           HMA PATCHING, TYPE C                                                   2,227.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           26,035.000        SYS 

  22  306-08037           MILLING, ASPHALT, 3 IN.                                               14,081.000        SYS 

  23  306-08041           MILLING, PCCP                                                            187.000        SYS 

  24  306-08042           MILLING, SCARIFICATION                                                 5,617.000        SYS 

  25  306-08043           MILLING, TRANSITION                                                      400.000        SYS 

  26  306-10127           MILLING, ASPHALT, 6 IN.                                                2,859.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        673.000        TON 

  28  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      2,319.000        TON 

  29  401-07361           QC/QA-HMA, 2, 70, INTERMEDIATE, 9.5 mm                                 2,830.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                               29,290.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          13,969.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                43,259.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 

  34  604-06070           SIDEWALK, CONCRETE                                                        75.000        SYS 

  35  604-07901           CURB RAMP, CONCRETE, G                                                    54.000        SYS 

  36  604-07902           CURB RAMP, CONCRETE, H                                                     9.000        SYS 

  37  604-07903           CURB RAMP, CONCRETE, K                                                    12.000        SYS 

  38  605-02278           CURB, REMOVE                                                             274.000        LFT 

  39  605-06140           CURB AND GUTTER, CONCRETE                                                274.000        LFT 

  40  605-06255           CENTER CURB, D CONCRETE                                                1,388.000        SYS 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-06545           FERTILIZER                                                                 0.100        TON 

  43  621-06554           SEED MIXTURE U                                                             5.000        LBS 

  44  621-06565           MULCHING MATERIAL                                                          0.100        TON 

  45  621-06567           WATER                                                                      1.000        kGAL 

  46  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  47  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  48  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  49  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -39045-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  51  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  53  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           75.000        LFT 

  57  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       30.000        SFT 

  58  805-02202           SIGNAL DETECTOR HOUSING DOUBLE                                             1.000        EACH 

  59  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           5,894.000        LFT 

  60  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  61  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,245.000        LFT 

  62  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,200.000        LFT 

  63  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                988.000        LFT 

  64  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,154.000        LFT 

  65  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  66  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        27,969.000        LFT 

  67  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               339.000        LFT 

  68  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,488.000        LFT 

  69  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      709.000        LFT 

  70  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              141.000        LFT 

  71  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   17.000        EACH 

  72  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -39079-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE WORK, TREE REMOVAL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-02245           TREE 6 IN., REMOVE                                                        21.000        EACH 

   9  201-02250           TREE 10 IN., REMOVE                                                       11.000        EACH 

  10  201-02255           TREE 18 IN., REMOVE                                                        6.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                        2.000        EACH 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02279           CURB AND GUTTER, REMOVE                                                  155.000        LFT 

  14  202-52710           SIDEWALK CONCRETE, REMOVE                                                280.000        SYS 

  15  202-91922           STUMP, REMOVE                                                              1.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                       550.000        CYS 

  17  203-02070           BORROW                                                                    85.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  19  205-06937           TEMPORARY SILT FENCE                                                     980.000        LFT 

  20  605-06140           CURB AND GUTTER, CONCRETE                                                185.000        LFT 

  21  605-08636           CURB AND GUTTER, TURNOUT COMBINED                                          4.000        LFT 

  22  607-06335           PAVED SIDE DITCH, A                                                       36.000        LFT 

  23  615-06490           RIGHT-OF-WAY MARKER                                                       37.000        EACH 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  25  621-06560           MULCHED SEEDING U                                                        265.000        SYS 

  26  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  28  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 300                                              CONTRACT ID  : RS-30733-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE, AND SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.900        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       1,265.000        SYS 

  14  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  15  202-96133           PIPE, REMOVE                                                             236.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                     6,186.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                          45.000        CYS 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  100.000        TON 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     84.000        TON 

  20  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  21  205-11590           TEMPORARY MULCH STABILIZATION, TYPE C                                  9,700.000        SYS 

  22  205-06937           TEMPORARY SILT FENCE                                                   4,714.000        LFT 

  23  205-09543           NO. 2 STONE                                                              200.000        TON 

  24  205-11586           TEMPORARY FILTER STONE                                                    45.000        TON 

  25  205-11587           TEMPORARY GEOTEXTILE                                                     600.000        SYS 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,924.000        SYS 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                                26.000        CYS 

  28  211-09265           STRUCTURE BACKFILL, TYPE 2                                               288.000        CYS 

  29  211-09268           STRUCTURE BACKFILL, TYPE 5                                               918.000        CYS 

  30  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          960.000        TON 

  31  303-01180           COMPACTED AGGREGATE NO. 53                                             1,950.000        TON 

  32  303-07449           COMPACTED AGGREGATE NO. 73                                               555.000        TON 

  33  211-09266           STRUCTURE BACKFILL, TYPE 3                                               298.000        CYS 

  34  304-07490           HMA PATCHING, TYPE B                                                     905.000        TON 

  35  306-08033           MILLING, ASPHALT, 1 IN.                                               59,725.000        SYS 

  36  306-08043           MILLING, TRANSITION                                                      555.000        SYS 

  37  306-08432           MILLING, APPROACH                                                      1,805.000        SYS 

  38  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  39  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      5,000.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                               42,625.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             107.000        LFT 

  42  401-11785           LIQUID ASPHALT SEALANT                                                42,625.000        LFT 

  43  406-05520           ASPHALT FOR TACK COAT                                                     17.500        TON 

  44  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           2.000        TON 

  45  503-03489           RETROFITTED TIE BARS                                                      95.000        EACH 

  46  506-06333           PCCP PATCHING, FULL DEPTH                                                542.000        SYS 

  47  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6                               2.000        EACH 

  48  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               3.000        EACH 

  49  601-02241           GUARDRAIL, REMOVE                                                      1,892.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE, AND SMALL STRUCTURE REPLACEMENT 

 

  50  601-05586           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9                              1.000        EACH 

  51  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  6.000        EACH 

  52  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 500.000        LFT 

  53  601-94689           GUARDRAIL, END TREATMENT, OS                                              15.000        EACH 

  54  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,700.300        LFT 

  55  606-07484           MILLED HMA CORRUGATIONS                                                8,992.000        LFT 

  56  610-07487           HMA FOR APPROACHES, TYPE B                                               380.000        TON 

  57  615-06490           RIGHT-OF-WAY MARKER                                                       36.000        EACH 

  58  616-02320           GEOTEXTILES                                                            3,101.000        SYS 

  59  616-06405           RIPRAP, REVETMENT                                                        700.000        TON 

  60  616-06451           RIPRAP, UNIFORM                                                           52.000        TON 

  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                9.000        EACH 

  62  621-02770           EROSION CONTROL BLANKET                                                8,899.000        SYS 

  63  621-06545           FERTILIZER                                                                 1.300        TON 

  64  621-06553           SEED MIXTURE R                                                           332.000        LBS 

  65  621-06559           MULCHED SEEDING R                                                        835.000        SYS 

  66  621-06565           MULCHING MATERIAL                                                          4.300        TON 

  67  621-06574           SODDING                                                                1,909.000        SYS 

  68  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  69  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  70  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  71  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  72  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  73  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  74  714-11143           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS,                      54.000        LFT 

  75  714-11151           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             65.000        LFT 

  76  714-11398           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS                       75.000        LFT 

  77  715-03584           SAFETY METAL END SECTION, 4:1, DIA 18 IN.                                  5.000        EACH 

  78  715-04798           SAFETY METAL END SECTION, 4:1, DIA 21 IN.                                  1.000        EACH 

  79  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                             5.000        LFT 

  80  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            64.000        LFT 

  81  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           177.000        LFT 

  82  715-05172           PIPE, TYPE 3, CIRCULAR, 21 IN.                                           156.000        LFT 

  83  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   165.000        TON 

  84  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          3.000        EACH 

  85  715-46015           PIPE END SECTION, DIAMETER 21 IN.                                          1.000        EACH 

  86  720-45410           MANHOLE, C4                                                                1.000        EACH 

  87  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  89  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,778.000        LFT 

  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,778.000        LFT 

  91  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

  92  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  93  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  95  801-07118           BARRICADE, III-A                                                          80.000        LFT 

  96  801-07119           BARRICADE, III-B                                                         100.000        LFT 

  97  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  98  802-04089           SIGN, SHEET, REMOVE                                                       10.000        EACH 
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  99  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           20.000        LFT 

 100  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          162.000        LFT 

 101  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

 102  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       58.600        SFT 

 103  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       18.000        SFT 

 104  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 105  805-04980           FLASHING BEACON                                                            2.000        EACH 

 106  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,107.000        LFT 

 107  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      31,306.000        LFT 

 108  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     22,089.000        LFT 

 109  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 110  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       42.000        LFT 

 111  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              125.000        LFT 

 112  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        76.000        LFT 

 113  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

 114  808-75350           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

 115  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              457.000        EACH 

 116  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      202.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE, INTERCHANGE MODIFICATION AND SIGNALS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         534.000        SYS 

  14  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           1.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                     1,773.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                     887.000        LFT 

  18  205-09543           NO. 2 STONE                                                              700.000        TON 

  19  205-11587           TEMPORARY GEOTEXTILE                                                     133.000        SYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,426.000        SYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          200.000        TON 

  22  303-01180           COMPACTED AGGREGATE NO. 53                                             1,622.000        TON 

  23  304-07783           HMA PATCHING, TYPE D                                                     750.000        TON 

  24  304-07783           HMA PATCHING, TYPE D                                                   1,800.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          211,704.000        SYS 

  26  306-08043           MILLING, TRANSITION                                                    1,853.000        SYS 

  27  306-11872           MILLING, PROFILE                                                         817.000        SYS 

  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,298.000        TON 

  30  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  251.000        TON 

  31  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        1,123.000        TON 

  32  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                               284.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                              114,018.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,525.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                               164,858.000        LFT 

  36  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                            944.000        TON 

  37  404-11867           SEAL COAT, 3P                                                         47,121.000        SYS 

  38  406-05520           ASPHALT FOR TACK COAT                                                     58.000        TON 

  39  410-11777           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm - SMA                              22,090.000        TON 

  40  415-11527           BASE SEAL                                                                  2.000        TON 

  41  503-05240           D-1 CONTRACTION JOINT                                                    162.000        LFT 

  42  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 

  43  601-02241           GUARDRAIL, REMOVE                                                        338.000        LFT 

  44  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     62.500        LFT 

  46  606-07484           MILLED HMA CORRUGATIONS                                              101,317.000        LFT 

  47  606-11064           MILLED PCCP CORRUGATIONS                                                 195.000        LFT 

  48  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  49  616-02320           GEOTEXTILES                                                               28.000        SYS 
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  SECTION NO. 0001    ASPHALT RESURFACE, INTERCHANGE MODIFICATION AND SIGNALS 

 

  50  616-05688           RIPRAP, CLASS 1                                                           28.000        TON 

  51  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                54.000        SYS 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  53  621-06559           MULCHED SEEDING R                                                        952.000        SYS 

  54  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  55  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  56  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  57  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  58  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  59  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      32.000        MOS 

  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  61  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  62  703-06029           REINFORCING BARS, EPOXY COATED                                            61.000        LBS 

  63  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                  293.000        SYS 

  64  706-09960           RAILING, CONCRETE FC                                                     179.000        LFT 

  65  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    1.000        EACH 

  66  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            829.000        LFT 

  67  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            65.000        LFT 

  68  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 

  69  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         500.000        LFT 

  70  718-52610           AGGREGATE FOR UNDERDRAINS                                                170.000        CYS 

  71  725-08296           PIPE LINER CURED-IN-PLACE 48 IN                                          278.000        LFT 

  72  725-10245           PERPETUATION, EXISTING PIPE                                                1.000        EACH 

  73  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              19.000        EACH 

  74  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  1.000        EACH 

  75  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     15,036.000        LFT 

  77  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          24,611.000        LFT 

  78  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                             621.000        LFT 

  79  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        1.000        EACH 

  80  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             35.000        LFT 

  81  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 35.000        LFT 

  82  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                             304.000        LFT 

  83  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 

  84  801-06710           FLASHING ARROW SIGN                                                      282.000        DAY 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,089.000        LFT 

  87  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  88  801-92448           CONSTRUCTION SIGNS MOBILE                                                540.000        DAY 

  89  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 

  90  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         13.000        LFT 

  91  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                         27.000        LFT 

  92  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  93  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 

  94  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       29.000        SFT 

  95  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       32.000        SFT 

  96  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              301.000        LBS 

  97  804-11920           DELINEATOR POST FLEXIBLE, TYPE I                                           2.000        EACH 

  98  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 
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  99  805-01842           HANDHOLE SIGNAL TYPE 1                                                     1.000        EACH 

 100  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

 101  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

 102  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                          100.000        LFT 

 103  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

 104  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

 105  805-10108           WIRELESS REPEATER                                                          3.000        EACH 

 106  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               1.000        EACH 

 107  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     6.000        EACH 

 108  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 109  805-78420           DISCONNECT HANGER                                                          3.000        EACH 

 110  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 111  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   100.000        LFT 

 112  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  100.000        LFT 

 113  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  525.000        LFT 

 114  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 115  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

 116  805-93611           MAGNETOMETER DETECTOR                                                     17.000        EACH 

 117  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          1.000        EACH 

 118  807-02428           LIGHTING FOUNDATION, CONCRETE WITH GROUND                                  1.000        EACH 

 119  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    300.000        LFT 

 120  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   110.000        LFT 

 121  807-86910           CONNECTOR KIT, UNFUSED                                                     2.000        EACH 

 122  807-86915           CONNECTOR KIT, FUSED                                                       2.000        EACH 

 123  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             4.000        EACH 

 124  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 2.000        EACH 

 125  807-86930           INSULATION LINK, NON-WATERPROOFED                                          4.000        EACH 

 126  807-86935           INSULATION LINK, WATERPROOFED                                              2.000        EACH 

 127  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           6.000        SYS 

 128  808-06368           TRANSVERSE MARKING, REMOVE                                                55.000        LFT 

 129  808-06716           LINE, REMOVE                                                           3,912.000        LFT 

 130  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 131  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            55,320.000        LFT 

 132  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           55,119.000        LFT 

 133  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             8,561.000        LFT 

 134  808-10038           TRANSVERSE MARKING, MULTI-COMPONENT,                                     967.000        LFT 

 135  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           90.000        LFT 

 136  808-10066           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  2.000        EACH 

 137  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  4.000        EACH 

 138  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                            3,400.000        LFT 

 139  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       135,760.000        LFT 

 140  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                         13,360.000        LFT 

 141  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,220.000        EACH 

 142  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,237.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       3,580.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         214.000        SYS 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            3,580.000        SYS 

  18  203-02000           EXCAVATION, COMMON                                                     1,725.000        CYS 

  19  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   3,900.000        LFT 

  21  205-09543           NO. 2 STONE                                                              400.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     470.000        SYS 

  23  205-11591           TEMPORARY SEED MIXTURE                                                    96.000        LBS 

  24  207-09934           SUBGRADE TREATMENT, TYPE IB                                            2,825.000        SYS 

  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,101.000        SYS 

  26  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 

  27  303-01180           COMPACTED AGGREGATE NO. 53                                             1,012.000        TON 

  28  304-07491           HMA PATCHING, TYPE C                                                     772.000        TON 

  29  304-07783           HMA PATCHING, TYPE D                                                   1,515.000        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          797,014.000        SYS 

  31  306-08036           MILLING, ASPHALT, 2 IN.                                               76,544.000        SYS 

  32  306-08043           MILLING, TRANSITION                                                    1,500.000        SYS 

  33  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  34  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,223.000        TON 

  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,143.000        TON 

  36  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     53,273.000        TON 

  37  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                     8,420.000        TON 

  38  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  796.000        TON 

  39  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        1,458.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                              790,416.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                               790,416.000        LFT 

  42  406-05520           ASPHALT FOR TACK COAT                                                    246.000        TON 

  43  412-09355           FOG SEAL                                                             319,350.000        SYS 

  44  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          1,050.000        LFT 

  45  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  46  602-06729           BARRIER, DELINEATOR                                                       52.000        EACH 

  47  603-06060           FENCE, FARM FIELD, RESET                                                 128.000        LFT 

  48  606-07484           MILLED HMA CORRUGATIONS                                               58,698.000        LFT 

  49  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              214.000        SYS 
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  50  616-02320           GEOTEXTILES                                                              570.000        SYS 

  51  616-05688           RIPRAP, CLASS 1                                                           15.000        TON 

  52  616-05689           RIPRAP, CLASS 2                                                           75.000        TON 

  53  616-06405           RIPRAP, REVETMENT                                                          6.000        TON 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  55  621-06545           FERTILIZER                                                                 2.100        TON 

  56  621-06559           MULCHED SEEDING R                                                      2,000.000        SYS 

  57  621-06574           SODDING                                                                  168.000        SYS 

  58  621-06626           MULCHED SEEDING D                                                        316.000        SYS 

  59  628-09403           FIELD OFFICE, C                                                           21.000        MOS 

  60  628-11730           CELLULAR TELEPHONE, TYPE B                                                 4.000        EACH 

  61  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  62  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     84.000        MOS 

  63  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  64  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  65  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            40.000        EACH 

  66  703-06029           REINFORCING BARS, EPOXY COATED                                        15,085.000        LBS 

  67  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  101.000        EACH 

  68  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  69  708-51813           PNEUMATICALLY PLACED MORTAR                                              606.000        SFT 

  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  71  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  76  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  78  710-09158           PATCHING CONCRETE STRUCTURES                                             806.000        SFT 

  79  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          6,983.000        LFT 

  80  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           590.000        LFT 

  81  718-04986           CLEANOUT                                                                 120.000        EACH 

  82  718-06529           OUTLET PROTECTOR, 2                                                       70.000        EACH 

  83  718-06531           OUTLET PROTECTOR, 3                                                       28.000        EACH 

  84  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                     253,440.000        LFT 

  85  718-52610           AGGREGATE FOR UNDERDRAINS                                                628.000        CYS 

  86  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,042.000        SYS 

  87  720-45415           MANHOLE, D4                                                                1.000        EACH 

  88  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,094.000        SFT 

  89  722-51842           BRIDGE DECK OVERLAY                                                    3,580.000        SYS 

  90  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           41.000        CYS 

  91  722-51874           OVERLAY DAM                                                              677.000        SFT 

  92  722-60824           SURFACE MILLING                                                        3,580.000        SYS 

  93  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   180.000        LFT 

  94  725-08293           PIPE LINER CURED-IN-PLACE 36 IN                                        1,447.000        LFT 

  95  725-08298           PIPE LINER, CURED-IN-PLACE, 15 IN                                        214.000        LFT 

  96  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              24.000        EACH 

  97  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  98  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
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  99  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,988.000        LFT 

 100  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         797,468.000        LFT 

 101  801-06640           CONSTRUCTION SIGN, A                                                      70.000        EACH 

 102  801-06710           FLASHING ARROW SIGN                                                      900.000        DAY 

 103  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 104  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        6.000        EACH 

 105  801-07119           BARRICADE, III-B                                                         324.000        LFT 

 106  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        740.000        LFT 

 107  801-08507           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1                            2,220.000        LFT 

 108  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              460.000        LFT 

 109  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 

 110  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        123.000        LFT 

 111  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             6.000        EACH 

 112  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

 113  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 

 114  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             63,852.000        LFT 

 115  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             282,584.000        LFT 

 116  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                              16,306.000        LFT 

 117  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                              2,198.000        LFT 

 118  808-06716           LINE, REMOVE                                                          11,209.000        LFT 

 119  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 120  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                               84.000        LFT 

 121  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             5,691.000        LFT 

 122  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            6,136.000        LFT 

 123  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              380.000        LFT 

 124  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                              4,778.000        LFT 

 125  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       640,173.000        LFT 

 126  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            272,653.000        LFT 

 127  808-75326           LINE, PREFORMED PLASTIC, SOLID, WHITE, 12 IN.                            490.000        LFT 

 128  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            4,094.000        EACH 

 129  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    4,102.000        EACH 

 130  809-05905           ATR STATION- 4 LANE                                                        1.000        EACH 

 131  809-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                   378.000        LFT 

  10  202-93615           CONCRETE, REMOVE                                                         488.000        SYS 

  11  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           2.000        EACH 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              777.000        SYS 

  13  303-01180           COMPACTED AGGREGATE NO. 53                                               432.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                     561.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           55,100.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      3,954.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      4,600.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               41,123.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                41,123.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     15.500        TON 

  22  601-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  23  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  24  604-06070           SIDEWALK, CONCRETE                                                       289.000        SYS 

  25  604-07894           CURB RAMP, CONCRETE, A                                                    47.000        SYS 

  26  604-07897           CURB RAMP, CONCRETE, C                                                    91.000        SYS 

  27  604-07902           CURB RAMP, CONCRETE, H                                                    29.000        SYS 

  28  605-06090           CURB, INTEGRAL CONCRETE                                                  322.000        LFT 

  29  605-06120           CURB, CONCRETE                                                            34.000        LFT 

  30  610-07487           HMA FOR APPROACHES, TYPE B                                               326.000        TON 

  31  621-06575           SODDING, NURSERY                                                          60.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  33  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  34  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,336.000        LFT 

  41  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  42  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-07118           BARRICADE, III-A                                                          36.000        LFT 

  45  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         70.000        LFT 

  46  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           12.000        LFT 

  47  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  48  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,120.000        LFT 

  49  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            960.000        LFT 
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  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 158.000        LFT 

  51  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,509.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      24,266.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     21,512.000        LFT 

  54  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         3,426.000        LFT 

  55  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               530.000        LFT 

  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,738.000        LFT 

  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               90.000        LFT 

  58  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       366.000        LFT 

  59  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   11.000        EACH 

  60  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              286.000        EACH 

  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      286.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  503-03489           RETROFITTED TIE BARS                                                       6.000        EACH 

   8  503-05240           D-1 CONTRACTION JOINT                                                     24.000        LFT 

   9  503-05310           TERMINAL JOINT                                                           170.000        LFT 

  10  506-06333           PCCP PATCHING, FULL DEPTH                                                 36.000        SYS 

  11  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              77.000        SYS 

  12  507-08269           CRACKS IN PCCP, FILLED                                                   100.000        LFT 

  13  507-08271           JOINTS IN PCCP, FILLED                                                20,000.000        LFT 

  14  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  15  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  16  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  17  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  18  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  19  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  20  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  21  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  22  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,000.000        LFT 

  24  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         375.000        SYS 

  27  808-06368           TRANSVERSE MARKING, REMOVE                                               639.000        LFT 

  28  808-06716           LINE, REMOVE                                                           6,540.000        LFT 

  29  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              651.000        LFT 

  30  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             3,075.000        LFT 

  31  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,016.000        LFT 

  32  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          172.000        LFT 

  33  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            6.000        EACH 

  34  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                              798.000        LFT 

  35  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  9.000        EACH 

  36  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    467.000        LFT 

  37  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         6,450.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  303-07449           COMPACTED AGGREGATE NO. 73                                                50.000        TON 

   8  503-03489           RETROFITTED TIE BARS                                                       3.000        EACH 

   9  506-06333           PCCP PATCHING, FULL DEPTH                                                 16.000        SYS 

  10  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             200.000        SYS 

  11  507-08269           CRACKS IN PCCP, FILLED                                                   500.000        LFT 

  12  507-08271           JOINTS IN PCCP, FILLED                                                 8,976.000        LFT 

  13  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  14  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  15  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  16  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  17  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          14,542.000        LFT 

  20  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  808-06716           LINE, REMOVE                                                           5,316.000        LFT 

  23  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              868.000        LFT 

  24  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,224.000        LFT 

  25  808-11548           LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN.                           2,224.000        LFT 

  26  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         5,316.000        LFT 

  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               45.000        EACH 

  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       45.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-90277           DETECTOR HOUSING, REMOVE                                                  37.000        EACH 

  10  304-07783           HMA PATCHING, TYPE D                                                   2,466.500        TON 

  11  306-08036           MILLING, ASPHALT, 2 IN.                                              278,000.000        SYS 

  12  306-08043           MILLING, TRANSITION                                                      200.000        SYS 

  13  306-08432           MILLING, APPROACH                                                     14,438.000        SYS 

  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  15  401-07352           QC/QA-HMA, 3, 76, SURFACE, 12.5 mm                                     6,011.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                              177,855.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                               177,855.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                     80.000        TON 

  19  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          10.000        TON 

  20  410-11846           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm - SMA                              24,569.000        TON 

  21  606-07484           MILLED HMA CORRUGATIONS                                              118,570.000        LFT 

  22  610-07788           HMA FOR APPROACHES, TYPE D                                             1,588.000        TON 

  23  616-02320           GEOTEXTILES                                                              100.000        SYS 

  24  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  25  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  26  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  27  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  28  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,454.000        LFT 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,454.000        LFT 

  32  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          15,250.000        LFT 

  35  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,525.000        LFT 

  36  805-78785           SIGNAL DETECTOR HOUSING                                                   37.000        EACH 

  37  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          4,880.000        LFT 

  38  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                     14,908.000        LFT 

  39  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      69,410.000        LFT 

  40  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     60,510.000        LFT 

  41  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  42  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         620.000        LFT 

  43  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      150.000        LFT 

  44  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              939.000        LFT 

  45  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   79.000        EACH 

  46  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   36.000        EACH 

  47  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              746.000        EACH 

  48  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      746.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : RS-38401-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-75997           PRISMATIC REFLECTOR, REMOVE                                              897.000        EACH 

   9  306-08042           MILLING, SCARIFICATION                                                 8,905.000        SYS 

  10  503-03489           RETROFITTED TIE BARS                                                   3,742.000        EACH 

  11  506-06333           PCCP PATCHING, FULL DEPTH                                              1,947.000        SYS 

  12  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           4,766.000        SYS 

  13  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  14  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  15  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  16  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  18  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  19  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  20  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  21  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 

  22  801-06710           FLASHING ARROW SIGN                                                    1,016.000        DAY 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  801-12031           TEMPORARY PORTABLE RUMBLE STRIPS                                       1,524.000        DAY 

  25  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  26  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           23,920.000        LFT 

  27  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            47,840.000        LFT 

  28  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           47,840.000        LFT 

  29  808-75994           PRISMATIC REFLECTOR                                                      897.000        EACH 

  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      299.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : RS-38402-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-75997           PRISMATIC REFLECTOR, REMOVE                                            2,445.000        EACH 

  10  306-08042           MILLING, SCARIFICATION                                                   397.000        SYS 

  11  503-03489           RETROFITTED TIE BARS                                                  11,965.000        EACH 

  12  503-05240           D-1 CONTRACTION JOINT                                                  3,588.000        LFT 

  13  503-05310           TERMINAL JOINT                                                           576.000        LFT 

  14  506-06333           PCCP PATCHING, FULL DEPTH                                              9,791.000        SYS 

  15  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           4,813.000        SYS 

  16  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  17  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  18  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  20  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  21  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  22  801-03290           CONSTRUCTION SIGN, C                                                      36.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                     111.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                    1,008.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  801-12031           TEMPORARY PORTABLE RUMBLE STRIPS                                       2,540.000        DAY 

  27  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  28  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           65,150.000        LFT 

  29  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            69,106.000        LFT 

  30  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           69,106.000        LFT 

  31  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       230,362.000        LFT 

  32  808-75994           PRISMATIC REFLECTOR                                                    2,445.000        EACH 

  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      815.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -31512-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 

  14  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           2.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 

  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      25.000        CYS 

  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                           21.000        CYS 

  18  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              152.000        SYS 

  20  306-08043           MILLING, TRANSITION                                                      507.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         55.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  400.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   400.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    659.000        SYS 

  25  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  26  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              155.000        SYS 

  27  616-02320           GEOTEXTILES                                                              159.000        SYS 

  28  616-06405           RIPRAP, REVETMENT                                                        204.000        TON 

  29  621-06574           SODDING                                                                   69.000        SYS 

  30  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  31  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  32  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  33  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  34  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  35  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      20.000        MOS 

  36  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  37  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  38  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            68.000        EACH 

  40  703-06029           REINFORCING BARS, EPOXY COATED                                         8,164.000        LBS 

  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  42  710-09158           PATCHING CONCRETE STRUCTURES                                             657.000        SFT 

  43  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               37.000        LFT 

  44  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,321.000        SFT 

  45  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,441.000        SFT 

  46  724-51888           STRUCTURAL EXPANSION JOINT, BS9                                          160.000        LFT 

  47  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 5,161.000        SYS 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             117.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -31512-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                     100.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                         216.000        LFT 

  54  801-07119           BARRICADE, III-B                                                         324.000        LFT 

  55  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         480.000        LFT 

  56  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        480.000        LFT 

  57  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             3,048.000        LFT 

  58  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            4,808.000        LFT 

  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -33850-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         215.000        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-96133           PIPE, REMOVE                                                              40.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     1,085.000        CYS 

  16  203-02070           BORROW                                                                   210.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                         254.000        CYS 

  18  205-06930           SPLASHPAD                                                                 19.400        TON 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      1.000        TON 

  20  205-06934           TEMPORARY MULCH                                                            8.500        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                   1,752.000        LFT 

  22  205-09543           NO. 2 STONE                                                              200.000        TON 

  23  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                  289.000        SYS 

  24  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         199.000        LFT 

  25  205-11585           TEMPORARY FILTER BERM                                                     15.000        LFT 

  26  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  27  205-11587           TEMPORARY GEOTEXTILE                                                     699.000        SYS 

  28  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                    611.000        SYS 

  29  205-11591           TEMPORARY SEED MIXTURE                                                   678.000        LBS 

  30  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,336.000        SYS 

  31  211-02050           B BORROW                                                                 205.000        CYS 

  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                                16.000        CYS 

  33  211-09265           STRUCTURE BACKFILL, TYPE 2                                               514.000        CYS 

  34  211-09268           STRUCTURE BACKFILL, TYPE 5                                                58.000        CYS 

  35  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          346.000        TON 

  36  303-01180           COMPACTED AGGREGATE NO. 53                                             1,145.000        TON 

  37  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,050.000        SYS 

  38  306-08042           MILLING, SCARIFICATION                                                 2,120.000        SYS 

  39  306-08043           MILLING, TRANSITION                                                       70.000        SYS 

  40  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        587.000        TON 

  41  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  409.000        TON 

  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          345.000        TON 

  43  401-10258           JOINT ADHESIVE, SURFACE                                                4,865.000        LFT 

  44  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,050.000        LFT 

  45  401-11785           LIQUID ASPHALT SEALANT                                                 4,865.000        LFT 

  46  406-05521           ASPHALT FOR TACK COAT                                                  9,210.000        SYS 

  47  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

  48  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  49  601-02241           GUARDRAIL, REMOVE                                                         28.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -33850-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE 

 

  50  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  3.000        EACH 

  51  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           2.000        EACH 

  52  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  53  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    187.600        LFT 

  54  615-06490           RIGHT-OF-WAY MARKER                                                       15.000        EACH 

  55  615-06505           MONUMENT, B                                                                6.000        EACH 

  56  616-02320           GEOTEXTILES                                                              741.000        SYS 

  57  616-06405           RIPRAP, REVETMENT                                                        329.000        TON 

  58  616-06451           RIPRAP, UNIFORM                                                          285.000        TON 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 

  60  621-02770           EROSION CONTROL BLANKET                                                  289.000        SYS 

  61  621-06545           FERTILIZER                                                                 0.600        TON 

  62  621-06553           SEED MIXTURE R                                                           221.000        LBS 

  63  621-06559           MULCHED SEEDING R                                                      4,145.000        SYS 

  64  621-06565           MULCHING MATERIAL                                                          2.600        TON 

  65  621-06567           WATER                                                                      1.300        kGAL 

  66  621-06574           SODDING                                                                  218.000        SYS 

  67  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  69  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  70  714-11122           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             48.000        LFT 

  71  715-03475           SAFETY METAL END SECTION, 4:1, DIA 15 IN.                                  1.000        EACH 

  72  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 

  73  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           133.000        LFT 

  74  715-26735           GRATED BOX END SECTION, II, 4:1, DIAMETER 48 IN.                           1.000        EACH 

  75  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  76  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          4.000        EACH 

  77  723-11230           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     56.000        LFT 

  78  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  79  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  80  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  81  801-04746           ENERGY ABSORBING TERMINAL, CZ, TL-                                         2.000        EACH 

  82  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,400.000        LFT 

  83  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN.                                      1,200.000        LFT 

  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,040.000        LFT 

  85  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                           1,600.000        LFT 

  86  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             58.000        LFT 

  87  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 

  88  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  90  801-07118           BARRICADE, III-A                                                         352.000        LFT 

  91  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        550.000        LFT 

  92  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              600.000        LFT 

  93  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           63.500        LFT 

  94  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 

  95  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 

  96  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       12.500        SFT 

  97  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,737.000        LFT 

  98  808-06716           LINE, REMOVE                                                           3,170.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -33850-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE 

 

  99  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               542.000        LFT 

 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,606.000        LFT 

 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               28.000        LFT 

 102  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 

 103  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : B -34011-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY, BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         148.000        SYS 

  10  202-02274           CURB, CONCRETE INTEGRAL, REMOVE                                           40.000        LFT 

  11  304-07490           HMA PATCHING, TYPE B                                                      27.000        TON 

  12  306-08039           MILLING, ASPHALT REMOVAL                                                  34.000        SYS 

  13  406-05521           ASPHALT FOR TACK COAT                                                     47.000        SYS 

  14  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              48.000        SYS 

  15  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            200.000        LFT 

  16  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                            5.000        SYS 

  17  605-06090           CURB, INTEGRAL CONCRETE                                                   40.000        LFT 

  18  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              148.000        SYS 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  20  621-06574           SODDING                                                                   15.000        SYS 

  21  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  22  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  23  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  24  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     10.000        MOS 

  26  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  27  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  28  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            56.000        EACH 

  29  703-06029           REINFORCING BARS, EPOXY COATED                                         8,100.000        LBS 

  30  710-09158           PATCHING CONCRETE STRUCTURES                                              60.000        SFT 

  31  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,138.000        SFT 

  32  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   220.000        LFT 

  33  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                              61.000        LFT 

  34  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,254.000        SYS 

  35  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  36  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,409.000        LFT 

  38  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 

  39  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  40  801-06710           FLASHING ARROW SIGN                                                      270.000        DAY 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  43  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN INSTALL AND MAINTAIN                     1.000        EACH 

  44  808-06716           LINE, REMOVE                                                           2,800.000        LFT 

  45  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            1,100.000        LFT 

  46  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               850.000        LFT 

  47  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,150.000        LFT 

  48  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         2,000.000        LFT 
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          CALL ORDER   : 430                                              CONTRACT ID  : B -34022-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         114.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                        21.000        CYS 

  14  203-02070           BORROW                                                                     5.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     360.000        LFT 

  17  302-07455           DENSE GRADED SUBBASE                                                      21.000        CYS 

  18  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              138.000        SYS 

  19  616-02320           GEOTEXTILES                                                               48.000        SYS 

  20  616-06405           RIPRAP, REVETMENT                                                         36.000        TON 

  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  22  621-06559           MULCHED SEEDING R                                                        600.000        SYS 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  25  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  26  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  27  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 

  28  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           174.000        EACH 

  30  703-06029           REINFORCING BARS, EPOXY COATED                                         9,882.000        LBS 

  31  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                2.700        CYS 

  32  706-11600           RAILING, CONCRETE FC                                                       5.600        CYS 

  33  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  34  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  35  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 

  36  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      4.000        EACH 

  37  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         632.000        SFT 

  38  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      632.000        SFT 

  39  722-60824           SURFACE MILLING                                                           82.000        SYS 

  40  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   204.000        LFT 

  41  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       200.000        LFT 

  42  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           60.000        GAL 

  43  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  44  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,548.000        SYS 

  45  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  46  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          14,683.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  49  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
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          CALL ORDER   : 430                                              CONTRACT ID  : B -34022-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,060.000        LFT 

  52  808-06716           LINE, REMOVE                                                           3,654.000        LFT 

  53  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             5,677.000        LFT 

  54  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            5,672.000        LFT 

  55  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               174.000        LFT 

  56  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                            1,419.000        LFT 

  57  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              125.000        LFT 

  58  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        11,810.000        LFT 

  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               87.000        EACH 

  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       87.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -34633-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                       1,512.000        SYS 

  11  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              700.000        SYS 

  12  306-08036           MILLING, ASPHALT, 2 IN.                                                2,480.000        SYS 

  13  306-08043           MILLING, TRANSITION                                                      333.000        SYS 

  14  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         44.000        TON 

  15  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                       274.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                                3,518.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                                 3,518.000        LFT 

  18  406-05521           ASPHALT FOR TACK COAT                                                  3,125.000        SYS 

  19  506-06334           PCCP PATCHING, PARTIAL DEPTH                                               5.000        SYS 

  20  616-06405           RIPRAP, REVETMENT                                                         11.000        TON 

  21  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  22  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  24  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      16.000        MOS 

  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  26  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  27  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  28  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  29  710-09158           PATCHING CONCRETE STRUCTURES                                              97.000        SFT 

  30  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            60.000        LFT 

  31  718-06529           OUTLET PROTECTOR, 2                                                        8.000        EACH 

  32  722-51842           BRIDGE DECK OVERLAY                                                    1,512.000        SYS 

  33  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            6.000        CYS 

  34  722-60824           SURFACE MILLING                                                        1,512.000        SYS 

  35  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   196.000        LFT 

  36  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  37  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  38  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        570.000        LFT 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,750.000        LFT 

  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 

  42  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  43  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  44  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  47  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  48  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              940.000        LFT 

  49  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           50.000        LFT 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -34633-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       80.000        SFT 

  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         978.000        LFT 

  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        978.000        LFT 

  53  808-06716           LINE, REMOVE                                                           4,674.000        LFT 

  54  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              976.000        LFT 

  55  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,920.000        LFT 

  56  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,780.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -34881-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       4,268.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         492.000        SYS 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            4,268.000        SYS 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,400.000        LFT 

  19  206-51235           COFFERDAM                                                             LUMP              LUMP 

  20  302-07455           DENSE GRADED SUBBASE                                                      82.000        CYS 

  21  306-08043           MILLING, TRANSITION                                                    1,990.000        SYS 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        166.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  484.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                   484.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  26  503-03489           RETROFITTED TIE BARS                                                      96.000        EACH 

  27  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  28  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 

  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  30  605-06105           CURB, INTEGRAL CONCRETE, MODIFIED                                         40.000        LFT 

  31  606-07484           MILLED HMA CORRUGATIONS                                                  968.000        LFT 

  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              492.000        SYS 

  33  616-02320           GEOTEXTILES                                                            2,116.000        SYS 

  34  616-05689           RIPRAP, CLASS 2                                                        2,968.000        TON 

  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  36  621-02770           EROSION CONTROL BLANKET                                                  712.000        SYS 

  37  621-06559           MULCHED SEEDING R                                                        712.000        SYS 

  38  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  39  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  40  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  43  703-06029           REINFORCING BARS, EPOXY COATED                                        42,984.000        LBS 

  44  703-08247           EMBEDDED GALVANIC ANODE                                                  192.000        EACH 

  45  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               23.800        CYS 

  46  706-11600           RAILING, CONCRETE FC                                                       5.400        CYS 

  47  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  48  708-51814           WELDED STEEL WIRE FABRIC                                               1,240.000        SFT 

  49  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -34881-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  710-09158           PATCHING CONCRETE STRUCTURES                                           1,884.000        SFT 

  53  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  54  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  55  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     56.000        EACH 

  56  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,180.000        SFT 

  57  722-51842           BRIDGE DECK OVERLAY                                                    4,340.000        SYS 

  58  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           29.000        CYS 

  59  722-51874           OVERLAY DAM                                                              234.000        SFT 

  60  722-60824           SURFACE MILLING                                                        4,268.000        SYS 

  61  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            84.000        LFT 

  62  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              48.000        EACH 

  63  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  64  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  65  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  66  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  68  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  69  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  70  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           28.000        LFT 

  71  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       12.000        SFT 

  72  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              446.000        LFT 

  73  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,778.000        LFT 

  74  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,778.000        LFT 

  75  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               22.000        EACH 

  76  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -34889-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         279.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                       466.000        CYS 

  15  203-02070           BORROW                                                                   212.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     745.000        LFT 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,046.000        SYS 

  18  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          17.800        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           91.000        TON 

  20  302-07455           DENSE GRADED SUBBASE                                                      48.000        CYS 

  21  304-07783           HMA PATCHING, TYPE D                                                       4.000        TON 

  22  304-07789           WIDENING WITH HMA, TYPE D                                                291.000        TON 

  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         45.000        TON 

  24  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   75.000        TON 

  25  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           91.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  628.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             628.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                   628.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 

  30  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              280.000        SYS 

  31  616-06401           RIPRAP, DUMPED                                                            95.000        TON 

  32  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  33  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  35  621-02770           EROSION CONTROL BLANKET                                                  699.000        SYS 

  36  621-06559           MULCHED SEEDING R                                                      1,227.000        SYS 

  37  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  38  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  39  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  40  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      20.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  45  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  46  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 30.100        CYS 

  47  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           248.000        EACH 

  48  703-06029           REINFORCING BARS, EPOXY COATED                                        17,711.000        LBS 

  49  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  114.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -34889-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  53  710-09158           PATCHING CONCRETE STRUCTURES                                             400.000        SFT 

  54  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         586.000        SFT 

  55  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      727.000        SFT 

  56  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   228.000        LFT 

  57  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,792.000        SYS 

  58  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  59  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  61  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,723.000        LFT 

  62  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  66  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        24.000        LFT 

  67  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,080.000        LFT 

  68  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  69  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        423.000        LFT 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,979.000        LFT 

  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      4,229.000        LFT 

  72  808-06716           LINE, REMOVE                                                           3,354.000        LFT 

  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 

  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -34974-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION AND UTILITY RELOCATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         211.000        SYS 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       219.000        CYS 

  12  211-06467           AGGREGATE FOR END BENT BACKFILL                                          106.000        CYS 

  13  213-09270           FLOWABLE BACKFILL, REMOVABLE                                               8.000        CYS 

  14  302-07455           DENSE GRADED SUBBASE                                                      31.000        CYS 

  15  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  16  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  17  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  18  602-06729           BARRIER, DELINEATOR                                                       12.000        EACH 

  19  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              211.000        SYS 

  20  610-07487           HMA FOR APPROACHES, TYPE B                                                 7.000        TON 

  21  616-02320           GEOTEXTILES                                                              314.000        SYS 

  22  616-06405           RIPRAP, REVETMENT                                                         80.000        TON 

  23  616-93772           INSPECTION HOLE                                                            2.000        EACH 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  25  621-06559           MULCHED SEEDING R                                                      1,000.000        SYS 

  26  621-06567           WATER                                                                      0.400        kGAL 

  27  621-06574           SODDING                                                                  101.000        SYS 

  28  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  29  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      28.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  33  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  34  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  9.600        CYS 

  35  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  822.000        LBS 

  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           224.000        EACH 

  37  703-06029           REINFORCING BARS, EPOXY COATED                                        99,666.000        LBS 

  38  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  772.000        EACH 

  39  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              313.000        CYS 

  40  706-09960           RAILING, CONCRETE FC                                                     422.000        LFT 

  41  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  43  710-09158           PATCHING CONCRETE STRUCTURES                                              40.000        SFT 

  44  711-51864           DRILLED HOLE                                                              80.000        EACH 

  45  711-51878           JACKING AND SUPPORTING, GIRDERS                                       LUMP              LUMP 

  46  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              134.000        LFT 

  47  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              16.000        EACH 

  48  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  49  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -34974-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION AND UTILITY RELOCATION 

 

  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,000.000        LFT 

  51  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                156.000        LFT 

  52  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  56  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        200.000        LFT 

  57  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,080.000        LFT 

  58  805-06600           CONDUIT, PVC, 3 IN.                                                      244.000        LFT 

  59  808-06716           LINE, REMOVE                                                           2,130.000        LFT 

  60  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,440.000        LFT 

  61  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,440.000        LFT 

  62  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         1,872.000        LFT 

  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                9.000        EACH 

  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -35194-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         702.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         225.000        SYS 

  13  202-51368           SLOPEWALL, REMOVE                                                        294.000        SYS 

  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              702.000        SYS 

  15  202-52710           SIDEWALK CONCRETE, REMOVE                                                 34.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                         7.000        CYS 

  17  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                     316.000        LFT 

  19  205-11591           TEMPORARY SEED MIXTURE                                                    20.000        LBS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                              104.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                               38.000        SYS 

  22  302-07455           DENSE GRADED SUBBASE                                                      40.000        CYS 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               88.000        SYS 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                          9.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   13.000        TON 

  26  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           13.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  184.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             184.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   184.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  31  502-06327           PCCP, 10 IN.                                                              80.000        SYS 

  32  503-05310           TERMINAL JOINT                                                            26.000        LFT 

  33  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            2.000        EACH 

  34  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, MODIFIED                        4.000        EACH 

  35  601-02024           GUARDRAIL, TRANSITION, TGB MODIFIED                                        2.000        EACH 

  36  601-02241           GUARDRAIL, REMOVE                                                        275.000        LFT 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     31.300        LFT 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     12.500        LFT 

  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     12.500        LFT 

  42  604-06070           SIDEWALK, CONCRETE                                                        18.000        SYS 

  43  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 

  44  605-02278           CURB, REMOVE                                                             126.000        LFT 

  45  605-06120           CURB, CONCRETE                                                            88.000        LFT 

  46  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                    64.000        LFT 

  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              152.000        SYS 

  48  615-06505           MONUMENT, B                                                                2.000        EACH 

  49  616-02320           GEOTEXTILES                                                              294.000        SYS 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -35194-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  616-06401           RIPRAP, DUMPED                                                           238.000        TON 

  51  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  53  621-06559           MULCHED SEEDING R                                                        620.000        SYS 

  54  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  55  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            60.000        EACH 

  56  703-01719           CATHODIC PROTECTION SYSTEM                                            LUMP              LUMP 

  57  703-06029           REINFORCING BARS, EPOXY COATED                                         9,199.000        LBS 

  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                4.900        CYS 

  59  706-04683           RAILING                                                                   50.000        LFT 

  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  61  710-09158           PATCHING CONCRETE STRUCTURES                                             300.000        SFT 

  62  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         632.000        SFT 

  63  722-51842           BRIDGE DECK OVERLAY                                                      702.000        SYS 

  64  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           22.000        CYS 

  65  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    62.000        LFT 

  66  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               6.000        EACH 

  68  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  69  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  72  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           44.000        LFT 

  73  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  74  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       20.000        SFT 

  75  802-76055           SIGN POST, A                                                              40.000        LFT 

  76  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         60.000        LFT 

  77  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  78  807-86843           WIRE, NO. 4 COPPER, 1/C                                                  100.000        LFT 

  79  807-86843           WIRE, NO. 4 COPPER, 1/C                                                   60.000        LFT 

  80  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        754.000        LFT 

  81  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       20.000        LFT 
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          CALL ORDER   : 490                                              CONTRACT ID  : B -35443-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      2.000        MOS 

  11  710-09158           PATCHING CONCRETE STRUCTURES                                              12.000        SFT 

  12  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                  194.000        LFT 

  13  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  15  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,010.000        LFT 

  16  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  17  801-06710           FLASHING ARROW SIGN                                                       15.000        DAY 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  20  801-12031           TEMPORARY PORTABLE RUMBLE STRIPS                                          60.000        DAY 

  21  801-12042           TRUCK MOUNTED ATTENUATOR                                                  15.000        DAY 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -35670-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  306-08039           MILLING, ASPHALT REMOVAL                                                 116.000        SYS 

  11  306-08043           MILLING, TRANSITION                                                      245.000        SYS 

  12  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         30.000        TON 

  13  401-10258           JOINT ADHESIVE, SURFACE                                                  148.000        LFT 

  14  401-11785           LIQUID ASPHALT SEALANT                                                   148.000        LFT 

  15  406-05521           ASPHALT FOR TACK COAT                                                    360.000        SYS 

  16  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         514.000        SFT 

  17  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      257.000        SFT 

  18  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    71.000        LFT 

  19  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   571.000        SYS 

  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  21  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  22  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              32.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  26  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 295.000        LFT 

  28  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               428.000        LFT 

  29  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              428.000        LFT 

  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                295.000        LFT 
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          CALL ORDER   : 510                                              CONTRACT ID  : B -37160-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CULVERT CLEAN AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  10  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      3.000        TON 

  11  205-06937           TEMPORARY SILT FENCE                                                     320.000        LFT 

  12  206-51220           EXCAVATION, WET                                                           22.000        CYS 

  13  211-09265           STRUCTURE BACKFILL, TYPE 2                                               115.000        CYS 

  14  303-01180           COMPACTED AGGREGATE NO. 53                                                 5.600        TON 

  15  616-02320           GEOTEXTILES                                                               27.000        SYS 

  16  616-05689           RIPRAP, CLASS 2                                                           80.000        TON 

  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  18  621-06626           MULCHED SEEDING D                                                        117.670        SYS 

  19  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            20.000        EACH 

  20  714-11176           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             20.000        LFT 

  21  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 520                                              CONTRACT ID  : B -37169-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07490           HMA PATCHING, TYPE B                                                      22.000        TON 

  10  507-08271           JOINTS IN PCCP, FILLED                                                   126.000        LFT 

  11  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  12  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  13  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  17  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      120.000        SFT 

  18  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   416.300        LFT 

  19  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                              94.000        LFT 

  20  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,515.000        SYS 

  21  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        140.000        LFT 

  27  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       210.000        LFT 

  28  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,050.000        LFT 

  29  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,050.000        LFT 

  30  808-06716           LINE, REMOVE                                                           2,450.000        LFT 

  31  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               26.000        EACH 

  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       26.000        EACH 
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          CALL ORDER   : 530                                              CONTRACT ID  : B -37170-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07490           HMA PATCHING, TYPE B                                                      20.000        TON 

  10  507-08271           JOINTS IN PCCP, FILLED                                                    51.000        LFT 

  11  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  12  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  13  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  14  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  15  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  16  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      105.000        SFT 

  17  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   101.000        LFT 

  18  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 2,745.000        SYS 

  19  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

  21  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        140.000        LFT 

  24  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       110.000        LFT 

  25  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,010.000        LFT 

  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        560.000        LFT 

  27  808-06716           LINE, REMOVE                                                           1,875.000        LFT 

  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 

  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 540                                              CONTRACT ID  : B -37171-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  507-08271           JOINTS IN PCCP, FILLED                                                   172.000        LFT 

   9  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  10  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  11  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  12  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  14  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  15  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      200.000        SFT 

  16  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                             172.000        LFT 

  17  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 6,300.000        SYS 

  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,720.000        LFT 

  21  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  22  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        820.000        LFT 

  25  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,500.000        LFT 

  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,500.000        LFT 

  27  808-06716           LINE, REMOVE                                                           3,750.000        LFT 

  28  808-75994           PRISMATIC REFLECTOR                                                       22.000        EACH 

  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 

  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 550                                              CONTRACT ID  : B -37172-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  507-08271           JOINTS IN PCCP, FILLED                                                    76.000        LFT 

   9  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  10  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  11  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      8.000        MOS 

  13  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  14  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       85.000        SFT 

  15  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 2,100.000        SYS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       160.000        LFT 

  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,000.000        LFT 

  21  808-06716           LINE, REMOVE                                                           1,160.000        LFT 

  22  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 

  23  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 700                                              CONTRACT ID  : M -37749-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT PATCHING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,912.000        TON 

   9  304-07490           HMA PATCHING, TYPE B                                                   5,047.000        TON 

  10  304-07490           HMA PATCHING, TYPE B                                                      16.000        TON 

  11  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

  12  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  13  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       4.000        MOS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  801-92448           CONSTRUCTION SIGNS MOBILE                                                630.000        DAY 

  20  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       500.000        LFT 

  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      20,000.000        LFT 

  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,000.000        LFT 
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          CALL ORDER   : 710                                              CONTRACT ID  : M -38993-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          2.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02637           PIPE ABANDON AND GROUT FILL                                              135.000        LFT 

  11  203-02000           EXCAVATION, COMMON                                                       250.000        CYS 

  12  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          23.000        LFT 

  13  206-51215           EXCAVATION, X                                                             15.000        CYS 

  14  303-01180           COMPACTED AGGREGATE NO. 53                                                 6.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                       3.000        TON 

  16  616-02320           GEOTEXTILES                                                              274.000        SYS 

  17  616-06425           RIPRAP, GROUTED, 12 IN.                                                  100.000        SYS 

  18  616-06451           RIPRAP, UNIFORM                                                          140.000        TON 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  20  621-06560           MULCHED SEEDING U                                                        720.000        SYS 

  21  621-06567           WATER                                                                      4.000        kGAL 

  22  621-09815           ARTICULATED CONCRETE BLOCK                                                50.000        SYS 

  23  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  6.700        CYS 

  24  703-06028           REINFORCING BARS                                                         200.000        LBS 

  25  715-03487           SAFETY METAL END SECTION, 4:1, DIA 30 IN.                                  1.000        EACH 

  26  716-07634           PIPE INSTALLATION, TRENCHLESS, 30 IN.                                    126.000        LFT 

  27  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         30.000        LFT 

  31  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         200.000        LFT 
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          CALL ORDER   : 720                                              CONTRACT ID  : M -39020-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-02250           TREE 10 IN., REMOVE                                                       10.000        EACH 

   8  201-02250           TREE 10 IN., REMOVE                                                        1.000        EACH 

   9  201-02255           TREE 18 IN., REMOVE                                                       16.000        EACH 

  10  201-02255           TREE 18 IN., REMOVE                                                        1.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                       25.000        EACH 

  12  201-02260           TREE 30 IN., REMOVE                                                        1.000        EACH 

  13  201-02265           TREE 48 IN., REMOVE                                                       10.000        EACH 

  14  201-02265           TREE 48 IN., REMOVE                                                        1.000        EACH 

  15  201-02270           TREE 60 IN., REMOVE                                                        2.000        EACH 

  16  201-02270           TREE 60 IN., REMOVE                                                        1.000        EACH 

  17  202-91922           STUMP, REMOVE                                                             55.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 750                                              CONTRACT ID  : T -33220-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  604-07894           CURB RAMP, CONCRETE, A                                                    22.200        SYS 

   8  604-07897           CURB RAMP, CONCRETE, C                                                    52.200        SYS 

   9  604-07900           CURB RAMP, CONCRETE, F                                                    42.200        SYS 

  10  621-06574           SODDING                                                                   26.000        SYS 

  11  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  12  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  13  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  14  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  15  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  16  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       45.000        SFT 

  21  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       70.500        SFT 

  22  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

  23  805-01842           HANDHOLE SIGNAL TYPE 1                                                    15.000        EACH 

  24  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,816.000        LFT 

  25  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  8.000        EACH 

  26  805-02445           CONTROLLER AND CABINET, P1                                                 3.000        EACH 

  27  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

  28  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 3.000        EACH 

  29  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    24.000        EACH 

  30  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  31  805-78415           SPAN, CATENARY, AND TETHER                                                12.000        EACH 

  32  805-78420           DISCONNECT HANGER                                                         12.000        EACH 

  33  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

  34  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   170.000        LFT 

  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           9,700.000        LFT 

  36  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,758.000        LFT 

  37  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  416.000        LFT 

  38  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  999.000        LFT 

  39  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                2,210.000        LFT 

  40  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       5,899.000        LFT 

  41  805-78785           SIGNAL DETECTOR HOUSING                                                   24.000        EACH 

  42  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          3,366.000        LFT 

  43  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

  44  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  15.000        EACH 

  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               87.000        LFT 

  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       312.000        LFT 

  47  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   11.000        EACH 

  48  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

  49  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 
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          CALL ORDER   : 760                                              CONTRACT ID  : T -33899-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ITS MONITORING SYSTEMS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-06587           CLEARING AND GRUBBING                                                      0.400        ACRE 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           2.000        EACH 

  13  202-94954           BARRIER WALL, CONCRETE, REMOVE                                           179.000        LFT 

  14  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 

  15  202-96531           FENCE RIGHT-OF-WAY, REMOVE                                                84.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                       404.800        CYS 

  17  203-02070           BORROW                                                                   394.500        CYS 

  18  203-08607           LINEAR GRADING                                                            60.000        LFT 

  19  205-09543           NO. 2 STONE                                                              419.000        TON 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                              175.000        SYS 

  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                                13.000        CYS 

  22  302-06464           SUBBASE FOR PCCP                                                          18.500        CYS 

  23  303-01180           COMPACTED AGGREGATE NO. 53                                               311.000        TON 

  24  304-07783           HMA PATCHING, TYPE D                                                     113.000        TON 

  25  601-02241           GUARDRAIL, REMOVE                                                         50.000        LFT 

  26  601-05999           CURVED TERMINAL END                                                        5.000        EACH 

  27  601-05999           CURVED TERMINAL END                                                       10.000        EACH 

  28  601-08182           GUARDRAIL, THRIE BEAM                                                    700.000        LFT 

  29  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                       10.000        EACH 

  30  601-94689           GUARDRAIL, END TREATMENT, OS                                              13.000        EACH 

  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,700.000        LFT 

  32  602-01064           CONCRETE BARRIER                                                         119.000        LFT 

  33  602-06729           BARRIER, DELINEATOR                                                       12.000        EACH 

  34  603-01932           FENCE, CHAIN LINK, 96 IN.                                                703.000        LFT 

  35  603-03829           FENCE                                                                     84.000        LFT 

  36  603-04847           FENCE GATE                                                                12.000        EACH 

  37  603-04847           FENCE GATE                                                                 1.000        EACH 

  38  604-06070           SIDEWALK, CONCRETE                                                       338.600        SYS 

  39  606-07484           MILLED HMA CORRUGATIONS                                                   43.000        LFT 

  40  610-08446           PCCP FOR APPROACHES, 6 IN.                                               111.000        SYS 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 

  42  621-06559           MULCHED SEEDING R                                                      4,789.000        SYS 

  43  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  44  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  45  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  46  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  47  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     48.000        MOS 

  48  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  49  715-02629           SAFETY METAL END SECTION, 6:1, DIA 18 IN.                                  4.000        EACH 
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  50  715-04985           VAULT                                                                     14.000        EACH 

  51  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            20.000        LFT 

  52  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            80.000        LFT 

  53  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  54  718-06529           OUTLET PROTECTOR, 2                                                        1.000        EACH 

  55  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  56  801-06640           CONSTRUCTION SIGN, A                                                     267.000        EACH 

  57  801-06645           CONSTRUCTION SIGN, B                                                      66.000        EACH 

  58  801-06710           FLASHING ARROW SIGN                                                       56.000        DAY 

  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  60  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                       24.000        EACH 

  61  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     10,030.000        LFT 

  62  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  63  802-03783           SIGN, PANEL, REMOVE                                                        1.000        EACH 

  64  802-03866           MILE MARKER                                                              102.000        EACH 

  65  802-04314           SIGN                                                                      11.000        EACH 

  66  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                            9.000        LFT 

  67  802-06402           DYNAMIC MESSAGE SIGN                                                       3.000        EACH 

  68  802-07057           SIGN, PANEL, WITH LEGEND                                                 221.000        SFT 

  69  802-07060           SIGN, SHEET, RELOCATE                                                     27.000        EACH 

  70  802-07061           OVERHEAD SIGN STRUCTURE, DMS BOX TRUSS                                     3.000        EACH 

  71  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               2.000        EACH 

  72  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        5.000        SFT 

  73  802-09896           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS 33 IN. HEIGHT                     3.000        EACH 

  74  802-09898           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS 36 IN. HEIGHT                     3.000        EACH 

  75  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              928.000        LBS 

  76  805-01439           MICROWAVE DETECTOR                                                        15.000        EACH 

  77  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 

  78  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        450.000        LFT 

  79  805-04973           CONDUIT,                                                               1,320.000        LFT 

  80  805-04973           CONDUIT,                                                               3,710.000        LFT 

  81  805-04973           CONDUIT,                                                              76,410.000        LFT 

  82  805-04973           CONDUIT,                                                              23,750.000        LFT 

  83  805-04973           CONDUIT,                                                                 360.000        LFT 

  84  805-04973           CONDUIT,                                                                 450.000        LFT 

  85  805-04973           CONDUIT,                                                               1,410.000        LFT 

  86  805-04973           CONDUIT,                                                                  60.000        LFT 

  87  805-04973           CONDUIT,                                                               1,410.000        LFT 

  88  805-04973           CONDUIT,                                                             102,765.000        LFT 

  89  805-04973           CONDUIT,                                                               1,170.000        LFT 

  90  805-87780           CIRCUIT BREAKER                                                            1.000        EACH 

  91  807-02193           LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT                             3.000        EACH 

  92  807-04651           WIRE                                                                   3,425.000        LFT 

  93  807-02618           WIRE, NO. 2 COPPER, 3 1/C                                              4,295.000        LFT 

  94  807-02780           LUMINAIRE, MAST ARM, 8 FT                                                  1.000        EACH 

  95  807-04507           TRANSFORMER                                                                7.000        EACH 

  96  807-04651           WIRE                                                                   7,720.000        LFT 

  97  807-04654           LIGHT POLE                                                                 3.000        EACH 

  98  807-05072           TOWER                                                                      1.000        EACH 
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  99  807-05072           TOWER                                                                     12.000        EACH 

 100  807-05072           TOWER                                                                      6.000        EACH 

 101  807-05072           TOWER                                                                      7.000        EACH 

 102  807-05072           TOWER                                                                     13.000        EACH 

 103  807-78590           HANDHOLE                                                                 172.000        EACH 

 104  807-86955           CABLE-DUCT MARKER                                                         85.000        EACH 

 105  807-86955           CABLE-DUCT MARKER                                                        221.000        EACH 

 106  809-04652           SERVICE POINT                                                             10.000        EACH 

 107  809-04652           SERVICE POINT                                                              3.000        EACH 

 108  809-04652           SERVICE POINT                                                              1.000        EACH 

 109  809-04652           SERVICE POINT                                                              9.000        EACH 

 110  809-04970           FIBER OPTIC                                                          106,400.000        EACH 

 111  809-04970           FIBER OPTIC                                                               14.000        EACH 

 112  809-04970           FIBER OPTIC                                                                1.000        EACH 

 113  809-04970           FIBER OPTIC                                                            1,274.000        EACH 

 114  809-04970           FIBER OPTIC                                                               64.000        EACH 

 115  809-04970           FIBER OPTIC                                                                1.000        EACH 

 116  809-04970           FIBER OPTIC                                                                4.000        EACH 

 117  809-04970           FIBER OPTIC                                                               20.000        EACH 

 118  809-04970           FIBER OPTIC                                                               40.000        EACH 

 119  809-04970           FIBER OPTIC                                                                4.000        EACH 

 120  809-04970           FIBER OPTIC                                                               13.000        EACH 

 121  809-04982           CABLE                                                                    935.000        LFT 

 122  809-04982           CABLE                                                                    140.000        LFT 

 123  809-06128           CCTV ASSEMBLY                                                             26.000        EACH 

 124  809-06128           CCTV ASSEMBLY                                                             26.000        EACH 

 125  809-08398           ITS CONTROLLER CABINET                                                    12.000        EACH 

 126  809-08399           ITS CONTROLLER CABINET FOUNDATION                                         12.000        EACH 

 127  809-08571           AFP                                                                       29.000        EACH 

 128  809-09343           ITS                                                                        1.000        EACH 

 129  809-09343           ITS                                                                       40.000        EACH 

 130  809-09343           ITS                                                                       15.000        EACH 

 131  809-09343           ITS                                                                        1.000        EACH 

 132  809-11707           ITS FIELD SWITCH                                                          16.000        EACH 

 133  809-11707           ITS FIELD SWITCH                                                           1.000        EACH 

 134  809-11707           ITS FIELD SWITCH                                                          12.000        EACH 
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  SECTION NO. 0001    CENTERLINE AND EDGE LINE RUMBLE STRIPES INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       6.000        TON 

   9  606-07484           MILLED HMA CORRUGATIONS                                              289,410.000        LFT 

  10  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  11  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  12  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  13  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  14  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  15  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  16  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              20.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                      78.000        EACH 

  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          39,798.000        LFT 

  20  801-06640           CONSTRUCTION SIGN, A                                                     134.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  23  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    31,580.000        LFT 

  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     393,759.000        LFT 

  25  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    191,806.000        LFT 

  26  808-06716           LINE, REMOVE                                                         617,145.000        LFT 

  27  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-94747           POST, REMOVE                                                           1,513.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS MOBILE                                                250.000        DAY 

  10  802-04089           SIGN, SHEET, REMOVE                                                    7,630.000        EACH 

  11  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                       61,581.000        LFT 

  12  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          828.000        LFT 

  13  802-07060           SIGN, SHEET, RELOCATE                                                     76.000        EACH 

  14  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                   34,800.000        SFT 

  15  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    4,597.000        SFT 
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  SECTION NO. 0001    TRAFFIC SIGNALS FOR  BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-52710           SIDEWALK CONCRETE, REMOVE                                                 35.000        SYS 

   8  604-07894           CURB RAMP, CONCRETE, A                                                    28.000        SYS 

   9  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 

  10  605-02278           CURB, REMOVE                                                              52.000        LFT 

  11  605-06120           CURB, CONCRETE                                                            52.000        LFT 

  12  621-06559           MULCHED SEEDING R                                                         12.000        SYS 

  13  621-06570           TOPSOIL                                                                    4.000        CYS 

  14  621-06574           SODDING                                                                   12.000        SYS 

  15  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  16  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  802-03821           SIGN, SHEET, WITH LEGEND,                                                  8.000        EACH 

  19  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          22.000        EACH 

  20  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  6.000        EACH 

  21  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  22  805-06595           CONDUIT, PVC, 2 IN.                                                      664.000        LFT 

  23  805-08487           BACKPLATE, SIGNAL                                                         12.000        EACH 

  24  805-11744           HANDHOLE SIGNAL TYPE 2                                                     4.000        EACH 

  25  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                6.000        EACH 

  26  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    11.000        EACH 

  27  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     1.000        EACH 

  28  805-78420           DISCONNECT HANGER                                                          3.000        EACH 

  29  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    49.000        LFT 

  30  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                              90.000        LFT 

  31  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  597.000        LFT 

  32  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  979.000        LFT 

  33  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  989.000        LFT 

  34  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         484.000        LFT 

  35  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                             24.000        LFT 

  36  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               2.000        EACH 

  37  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   1.000        EACH 

  38  805-93555           CONTROLLER AND CABINET, M                                                  1.000        EACH 

  39  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          11.000        SYS 

  40  808-06368           TRANSVERSE MARKING, REMOVE                                               166.000        LFT 

  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  80.000        LFT 

  42  808-06716           LINE, REMOVE                                                             565.000        LFT 

  43  808-12032           GROOVING FOR PAVEMENT MARKINGS                                            80.000        LFT 

  44  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       30.000        LFT 

  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              166.000        LFT 

  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       485.000        LFT 

  47  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 
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  SECTION NO. 0001    TRAFFIC FLOW DETECTORS, NEW 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

   8  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  10  802-03821           SIGN, SHEET, WITH LEGEND,                                                 16.000        EACH 

  11  805-06595           CONDUIT, PVC, 2 IN.                                                      102.000        LFT 

  12  805-08464           RADIO INTERCONNECT                                                         4.000        EACH 

  13  805-08493           RADIO INTERCONNECTION SYSTEM TESTING                                  LUMP              LUMP 

  14  805-09845           CONTACT CLOSURE CARD                                                       4.000        EACH 

  15  805-09846           RECEIVER PROCESSOR                                                         8.000        EACH 

  16  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            80.000        EACH 

  17  805-11569           RADIO SPLITTER                                                             4.000        EACH 

  18  805-11570           RADIO ANTENNA                                                              4.000        EACH 

  19  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               32.000        EACH 

  20  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                   87.000        LFT 

  21  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,539.000        LFT 

  22  805-93555           CONTROLLER AND CABINET, M                                                  3.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  616-93772           INSPECTION HOLE                                                            6.000        EACH 

   9  628-09402           FIELD OFFICE, B                                                            1.000        MOS 

  10  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  11  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      1.000        MOS 

  13  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  16  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           64.000        LFT 

  19  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      106.000        SFT 

  20  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      132.000        SFT 

  21  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       32.800        SFT 

  22  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 

  23  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                  12.000        EACH 

  24  805-01842           HANDHOLE SIGNAL TYPE 1                                                     9.000        EACH 

  25  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  26  805-02445           CONTROLLER AND CABINET, P1                                                 6.000        EACH 

  27  805-08244           CELLULAR MODEM KIT                                                         1.000        EACH 

  28  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                          32.000        EACH 

  29  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 

  30  805-11375           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT.                             1.000        EACH 

  31  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT.                             3.000        EACH 

  32  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A                   4.000        EACH 

  33  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                        7,043.000        LFT 

  34  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     1.000        EACH 

  35  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    59.000        EACH 

  36  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                    13.000        EACH 

  37  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     2.000        EACH 

  38  805-78415           SPAN, CATENARY, AND TETHER                                                20.000        EACH 

  39  805-78420           DISCONNECT HANGER                                                         20.000        EACH 

  40  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

  41  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   420.000        LFT 

  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          18,572.000        LFT 

  43  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,980.000        LFT 

  44  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                2,535.000        LFT 

  45  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                1,397.000        LFT 

  46  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                      16,010.000        LFT 

  47  805-78785           SIGNAL DETECTOR HOUSING                                                   53.000        EACH 

  48  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          5,910.000        LFT 

  49  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                            12.000        EACH 
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  50  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 

  51  807-98469           PULL BOX                                                                  36.000        EACH 

  52  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           5.000        SYS 

  53  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,200.000        LFT 

  54  808-06716           LINE, REMOVE                                                           3,014.000        LFT 

  55  808-10047           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    101.000        LFT 

  56  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           2.000        EACH 

  57  808-10074           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                   1,009.000        LFT 

  58  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              836.000        LFT 

  59  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   28.000        EACH 

  60  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 

   8  203-02000           EXCAVATION, COMMON                                                        10.000        CYS 

   9  203-02010           EXCAVATION, ROCK                                                          40.000        CYS 

  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  11  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,000.000        LFT 

  12  807-82640           LIGHT POLE, HIGH MAST, 155 FT. E.M.H.                                      1.000        EACH 

  13  807-86665           LUMINAIRE, HIGH MAST HIGH PRESSURE SODIUM, 1000 WATT                       6.000        EACH 

  14  807-86830           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                               1.000        EACH 

  15  807-86843           WIRE, NO. 4 COPPER, 1/C                                                  100.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   8  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  11  702-90915           CONCRETE, CLASS, A                                                        20.000        CYS 

  12  715-97122           PIPE, PVC, 2 IN                                                           50.000        LFT 

  13  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        2.000        EACH 

  14  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN.                                      50.000        LFT 

  15  805-91706           ANCHOR BOLT REPAIR                                                        15.000        EACH 

  16  805-95518           CONDUIT, FLEXIBLE, 2 IN.                                                  20.000        LFT 

  17  805-95519           CONDUIT, FLEXIBLE, 0.75 IN.                                               25.000        LFT 

  18  805-97042           SIGNAL POLE, WOOD, 5, 35 FT                                                2.000        EACH 

  19  807-01413           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  5.000        EACH 

  20  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              2.000        EACH 

  21  807-01564           HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE                                 1.000        EACH 

  22  807-01606           HIGH MAST TOWER WINCH DRIVE                                                2.000        EACH 

  23  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 

  24  807-02191           HANDHOLE LIGHTING                                                          3.000        EACH 

  25  807-02199           HANDHOLE COVER, RECTANGULAR                                                2.000        EACH 

  26  807-04428           CABLE DUCT                                                             3,000.000        LFT 

  27  807-04988           BOX                                                                        2.000        EACH 

  28  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        100.000        LFT 

  29  807-07703           HIGH MAST TOWER                                                            2.000        EACH 

  30  807-07703           HIGH MAST TOWER                                                            2.000        EACH 

  31  807-08621           LOCATE UNDERGROUND LIGHTING FACILITIES                                    30.000        EACH 

  32  807-11772           LUMINAIRE, DIAGNOSIS AND REPAIR                                          450.000        EACH 

  33  807-86805           SERVICE POINT, I                                                           2.000        EACH 

  34  807-86810           SERVICE POINT, II                                                          2.000        EACH 

  35  807-86843           WIRE, NO. 4 COPPER, 1/C                                               30,000.000        LFT 

  36  807-86843           WIRE, NO. 4 COPPER, 1/C                                               17,000.000        LFT 

  37  807-86910           CONNECTOR KIT, UNFUSED                                                    50.000        EACH 

  38  807-86915           CONNECTOR KIT, FUSED                                                      50.000        EACH 

  39  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           160.000        EACH 

  40  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                25.000        EACH 

  41  807-86930           INSULATION LINK, NON-WATERPROOFED                                        420.000        EACH 

  42  807-86935           INSULATION LINK, WATERPROOFED                                             30.000        EACH 

  43  807-87085           ELECTRICIAN                                                              100.000        HRS 

  44  807-87098           CALLOUT REPAIR                                                            50.000        EACH 

  45  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN              10.000        EACH 

  46  807-87640           BREAKAWAY COUPLING                                                         5.000        SET 

  47  807-87800           CABLE DUCT, INSTALL                                                    4,000.000        LFT 

  48  807-91694           NAVIGATION LIGHT PIER                                                      3.000        EACH 

  49  807-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            3.000        EACH 
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  50  807-91698           NAVIGATION LIGHT, FRESNEL LENS, 180                                        2.000        EACH 

  51  807-91699           NAVIGATION LIGHT, FRESNEL LENS, 360                                        2.000        EACH 

  52  807-91705           CONDUIT POLYETHYLENE REPAIR                                               20.000        EACH 

  53  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 4.000        SET 

  54  807-93746           TOWER RING LIFT CABLE, 0.375                                              50.000        LFT 

  55  807-93747           TOWER RING, SUSPENSION CABLE, 0.1875                                     500.000        LFT 

  56  807-94480           LIGHT STANDARD, INSTALL                                                   30.000        EACH 

  57  807-95492           SERVICE POINT, II, BREAKER ENCLOSURE                                      10.000        EACH 

  58  807-95513           SERVICE POINT MAIN BREAKER                                                 2.000        EACH 

  59  807-95514           SERVICE POINT RISER                                                        1.000        EACH 

  60  807-95515           SERVICE POINT WEATHERHEAD                                                  1.000        EACH 

  61  807-95516           RELAY SWITCH                                                               5.000        EACH 

  62  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     30.000        EACH 

  63  807-95632           SERVICE POINT, OVERRIDE CIRCUIT                                            5.000        EACH 

  64  807-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       20.000        EACH 

  65  807-95889           WIRE, NO. 10 COPPER, 1/C                                               3,000.000        LFT 

  66  807-96069           HIGH MAST TOWER, REPAIR                                                    3.000        EACH 

  67  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   2.000        EACH 

  68  807-96868           LUMINAIRE INSTALL                                                         35.000        EACH 

  69  807-98469           PULL BOX                                                                   5.000        EACH 



 

 


